Opticn B: March 2016

ORBIT TVET COLLEGE

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY LINKS
AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Bid Number: M03/2021

Optional Briefing/Site Inspection Meeting:
Time: 11:00AM on 13-May-21

Venue: ORBIT TVET College, Parking Area_Mankwe Campus

Bid Closing Time/Date
Time: 11:00AM on 4-Jun-21

Venue: ORBIT TVET COLLEGE, Corporate Centre, Security Gate (Office), C/O Fatima Bhayat and
Bosch Street, RUSTENBURG, 0300

Name of Bidder:

Contact Person:

Address:

Telephone Number: Fax Number:

Email Address:

SARS Pin Number: CSD Reg. Number:

Bid Price (15% VAT Incl.)

Bid Price in words
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SECTION 1 - PRELIMINARIES 10 pages
SECTION 2 -  COVERED WALKAWAY
Bill 1 Alterations 3 pages
Bil 2 Covered Walkaway 3 pages
Sectional summary for Entrance Gate 1 page
FINAL SUMMARY 1 page

PART C3 : SCOPE OF WORK
C3 SCOPE OF WORK 1 pages

ANNEXURES

Indicative duties - Project Manager/Supervisor and employer
Occupational Health & Safety Specification

EPWP Documents - TBA

Calculation of penalties

PART C4 : SITE INFORMATION

C4 SITE INFORMATION 2 pages
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w OLLEGE

Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part T1.1 Tender Notice and Invitation to Tender

The ORBIT TVET COLLEGE, Central Corporate Office invites fenders for the repairs to the covered walkaway
canopy links at the ORBIT TVET College-Mankwe Campus,Mogwase, North-West.

It is estimated that tenderers should have a CIDB contractor grading designation of 3CE or Higher.

Only tenderers having a minimum B-BBEE status level 4 -1 are invited to tender (An original valid or certified copy
of B-BBEE certificate must be submited together with the tender document). Preference point scoring system will
be based on the B-BBEE contributor level as determined from submitted verified B-BBEE certificate or letter from
an accounting officer if the annual declared turnover amount of the firm is less than RS millien, have a specific
CIDB Contractor Grading Designation, are SMME's or have a head office in the North West Province.

The successful tenderer will be required inconsultation with Client/PA/PM/Contractor to subcontract a minimum of
30% of the contract to exempted micro enterprises (EME's} andfor qualifying small business enterprises (QSE's)
this to be as per the need and availabilityfiact of intemal subies and to be in accordance with the preferential
Procument Regulations, 2017 published on 20 January 2017

Only tenderers whe can demonstrate that they will have in their employ staff which satisfy EPWP requirements
during the contract vaiidity are eligible to submit tenders, this clause will be determined by and agreed with the
client if the requiremens are met prior appointment or usage thereof.

The physical address for collection of tender documents is:

The ORBIT TVET COLLEGE

Central Office

C/O Fatima Bhayat and Bosch Street
RUSTENBURG

0300

= Documents must be downloaded from the National Treasury website, www.etenders.gov.za or College website,
www.orbitcollege.co.za

printed documents may be collected only when the websites are not working and from Monday to Thursday
between 08:00 to 15H00 and on Fridays between 08:00 and 13HOO at a non-refundable fee of R200.00 deposited
at ABSA Bank,Account no. 4056719229, Branch 632005, Reference no: Company Name

Administration related queries may be addressed to Mr. K. Metsileng at kmetsileng@orbitcollege.co.za and
Technical related issues may be directed to Mr Albert Merementsi at amerementsi@orbitcollege.co.za

A non-compulsory clarification meeting with representatives of the Employer will take place as per the fender
advertisement.

The closing time for receipt of tenders is as per the tender advertisement.
Telegraphic, telephonic, telex, facsimile, electronic and/or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.

Page 1 of 1
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY LINKS AT
ORBIT TVET COLILEGE- MANKWE CAMPUS

Part T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB Standard for
Uniformity in Construction Procurement of July 2015 and as amended from time to time. (See www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
standard conditions of tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly
applies.

The additional conditions of tender are:

F.216.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted
by giving the employer's agent wriiten notice before the closing time for tenders that a tender is te be withdrawn
or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements
of F.2.13 with the packages clearly marked as "SUBSTITUTE".

F.3.13.3  Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk
and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer's procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial rescurces,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing,

e) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Clause

Tender Data
number
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F.1.1 The employer is the ORBIT TVET COLLEGE, Corporate Centre, Security Gate (Office)

F1.2 The Tender Documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Performance Bond
Part C2: Pricing data
C2.1 - Pricing Instructions
C2.2 - Bill of Quantities
Part C3: Scope of work
C3 - Scope of Work
Part C4: Site information
C4 - Site Information

F1.4 The employer's Agent is :

Name: N/A

F.2 Only those tenderers who can demonstrate that they will have in their empioy management and supervisory staff
satisfying the requirements of the scope of work for labour-intensive competencies for supervisory and
management staff during the validity of the contract are eligible to submit tenders.

F.2 The succesful tenderer will inconsultation with the Client/PA/PM/Contractor sub contract should the need arise a
minimum of 30% of the contract value to exempted micro enterprises (EME's) and/or qualifying smalll business
enterprises (QSE's) which are at least 51% owned by black people, in accordance with the Preferential
Procurement Regulations, 2017, published on 20 January 2017 in terms of section 5 of the Preferential
Procurement Policy Framework Act, 2000 {Act No.5 of 2000)

F2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of
submissions, in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or
25 (7A) of the Construction Industry Development Regulations, for a 3CE or Higher class of construction
workand to coincide with the proposed tender advertisement, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3CE or Higher class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 3CE or Higher class of construction work or a value determined
in accordance with Regulation 25 (1B} or 25(7A) of the Construction Industry Development Regulations.

F22

Compensation of fendering

ORBIT-1-Tender data-Al/am 2021-04-20 Page2of 8
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Accept that the employer will not compensate the proposar for any costs incurred in the preparation and
submission of a proposal offer, including the costs of any testing necessary to demonstrate that aspects of the
offer complies with requirements.

F.23 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F27 There will be a compulsory clarification meeting
The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.
Tenderers must sign the attendance list. in the name of the tendering entity. Addenda will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.

F.2.12 No alternative tender offers will be considered

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, and no copies.

F.2135  [The employer's details and address for delivery of tender offers and identification details that are to be shown on

F.2151  |each tender offer package are:
Location of tender box: Central Office, Security Gate
Physical address: ORBIT TVET COLLEGE, C/O Fatima Bhayat & Bosch Street, RUSTENBURG
Identification details: Tender reference number, Title of Tender and the closing date and time of the tender

F.2136  |Atwo-envelope procedure will not be followed

F.35

F.215 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.

F.2.15 Telegraphic, telephonic, telex, facsimile or electronic tender offers will not be accepted.

F.2.186 The tender offer validity period is 90 days

F.2.18 The tenderer must submit to the Employer, names of all management and supervisory staff that will be employed
to supervise the Labour-Intensive portion of the works together with satisfactory evidence that such staff
members satisfy the eligibility requirements.

F.2.19 Access shall be provided for the following inspections, tests and analysis; Compaction tests, sonic pile testing
and services commissioning

F.2.20 The tenderer is required to submit with his tender a valid letter of intent from either an insurance company duiy
registered in terms of the Short-Term Insurance Act of 1998 (Act 35 of 1998) or by a bank duly registered in terms
of the Banks Act of 1990 (Act 94 of 1990) undertaking to provide the Performance Bond without any alteration or
amendment of the wordina of the pro-forma indicated in Part T2.2 of this procurement document

F.2.23 The tenderer is required to submit with his tender a valid Tax Clearance Certificate and Pin Code in the name of
the tendering entity as issued by the South African Revenue Services

F.34 Tenders will be opened immediately after the closing time for tenders at 11:00 hrs

F.3.11 The procedure for the evaluation of responsive tenders is Method 2

Method 2: Functionality, Price and Preference

1) Score functionality, rejecting all tender offers that fail to score the minimum number of points for functionality
stated in the Tender data.

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying score of
60% for functionality.

3) Tenders that have achieved the minimum qualification score for functionality must be evaluated further in
terms of the preference points system prescribed in paragraphs 4 and 5 below.

The apportionment for the evaluation will be:
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{a) {Financial offer 80%

{b) |Preference 20%

The score for financial offer is calculated using Formula 2 {Option 1) where the value of W1 is:

80 where the financial value inclusive of VAT of all responsive tenders received have a value in less than R50

000 000 or
NFo =W1 x A
Where Neo = the number of tender evaluation points for financial offer

W, = the maximum possible number of tender evaluation points awarded for financial
offer as stated in the Tender Data

A = a number calculated using formula 2 (Option 1 ) as stated in the Tender Data

The Formula and Option, as follows:

Formula 1: Highest price or discount

= Pt = Pmin
Ps 80 (1-——in
Pmin
Where Ps = Points scored for comparative financial offer of the submission
under consideration
Pt = Comparative financial offer of the submission under
consideration
Prin =  Comparative financial offer of lowest acceptable submission

The B-BBEE preference point scoring system will be based on the B-BBEE contributor level as determined from

submitted verified B-BBEE certificate or letter from an accounting officer if the annual declared turnover amount
of the firm is less than R5 million

Points must be awarded to a tender for attaining the B-BBEE status level of contributor in accordance with the

table beiow:
B-BBEE status level of contributor Number of points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 4]

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the preferencing
schedule and who are found to be eligible for the preference claimed.

IMPORTANT DATES

The anticipated timing of the project is as follows:

DESCRIPTION / ACTIVITY DATE TIME

CRBIT-1-Tender data-AM/am 2021-04-20 Paga 4 of 8
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Non-Mandatory / Site Inspection Meeting 13-May-21 11:00
Tender Close 4-Jun-21 11:00
Contract awarded
Project Completion
MANDATORY REQUIREMENTS SUBMITTED
NC. DESCRIPTIONS YES NO
1 Valid Original SARS Tax Clearance Certificate 1 [
2 Minimum Required CIDB Grading L1 | 1
3 Signed Attendance Register at Mandatory Tender Briefing/Site |;| L:l
Inspection Meeting
4 Completed and Signed Compulsory Declaration of Interest {MBD4) I?I rl
5 Authority of Lead partner to sign the documents for JV's (where I | | ]
applicable)
6 Completed and Signed Form of Offer and Acceptance |__| |___|
7 Signed Letter of Intent to enter into Joint Venture, Consortium or to L ] [ 1
Sub-contract (where applicable)
8 Complete Bill of Quantities filled in clearly legible and in permanent Int L 1 1
9 B-BBEE Status Level Certificate or for exemption a Letter from L |
Accountant confirming most recent turnover / police affidavit
10 Copy of COIDA Letter {1 [ 1
11 Health and Safety Plan 1 ]
12 Construction of Guarantee / letter of Intent L1 | ]
13 Original Company Dodument/s - CK Documents L 1 1 1
14 Proposed methodology of executing the works L 1 [ 1
15 Attached the companies organograme of all personnels that will be involved | N [ ]
with the executing of the project
16 Attached the programme of the works 1 1
NB: IF ANY OF THE ABOVE-MENTIONED CONDITIONS IS NOT MET AND/OR ANY OF THE
MENTIONED DOCUMENTS ARE NOT SUBMITTED AS PRESCRIBED, YOUR BID WLL
iIMMEDIATELY BE DISQUALIFIED
F.3.11.3 The functionality criteria and maximum score in respect of each of the criteria are as follows:
Functionality Wlf;?:;:-?g

ORBIT-1-Tender data-AM/am 2021-04-20
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1. COMPANY EXPERIENCE:

Demonstrated experience of tendering entity with respect to Civil Works Construction

5 Appointment letters and 5 corresponding completion certificates on the client letter head of
successfully completed similar projects in Civil Works and building construction etc. = 30

points

4 Appointment letters and 4 corresponding completion certificates on the client letier head of
successfully completed similar projects in Civil Works and building construction etc. =25 30
points

3 Appointment letters and 3 corresponding completion certificates on the client letter head of
successfully completed similar projects in Civil works and building construction ete. = 20
points

2 Appointment letters and 2 corresponding completion certificates on the client letter head of
successfully completed similar projects in Civil Works and building works construction etc. =
15 points

1 Appointment letter and 1 corresponding completion certificate on the client letter head of
successfully completed similar projects in Civil Works and building Construction etc. = 10
point

No Appointment letiers and corresponding completion certificates on the client letter head of
successfully completed similar projects in Civil Works and building Construction, etc. = 0
Points

2. KEY STAFF REGISTRATIONS, QULIFICATIONS AND EXPERIENCE

Key staff (assigned personnetl) in relation to the scope of infrastructure construction works.
Aftach CV’s with contactable references, certified copies of qualifications and certified
professional registration (PR). Or similar approved

Key Staff refers to the following :

» 1 Registered Construction Project Manager or Construction Manager - Certified
Registration with the South African Council for the Project and Construction Management
Profession (SACPCMP) or similar approved

+ 1 Registered Structural/Civil Engineer - Ceriified Registration with the Engineering Council
of South Africa (ECSA) or similar approved

« 1 Health and Safety Officer/Health and Safety Manager/Health and Safety agent - Health
and safety officer/ agent/ manager with Safety Management Certificate for Health & Safety
Managers/Officers/Agents.

» Site Foreman - No proof of professional registration required for Site Foreman

Attach CV of key site personnel with contactable references, proof of accredited built
environment certified qualification and a certified professional registration (PR) for the
below key staff.

Professional Construction Project Manager or Construction Manager (10 points) 40
. 9 years or more experience with built environment projects (10 points)
. 7-8 years' experience with built environment projects ( 8 points)

i 5-6 years’ experience with buiit environment projects { 6 points )

. 3-4 years’ experience with built environment projects ( 4 points)

1-2 years’ experience with built environment projects (2 points)

. Less than 1 year experience with built environment projects (0 points)

Professional Structural and Civil Engineering (10 points)

hd 9 years or more expéerience with built environment projects ( 10 points)
. 7-8 years' experience with built environment projects ( 8 points)

. 5-6 years' experience with built environment projects (6 points )

. 3-4 years' experience with built environment projects ( 4 peoinis)

ORBIT-1-Tender data-AM/am 2021-04-20 Page 6 of 8




. 1-2 years' experience with built enviranment projects (2 points}
. Less than 1 year experience with built environment projects (0 points)

Option B: March 2016

Health & Safety Officer/Health & Safety Manager/Health & Safety Agent ( 10 points)

9 years or more experience with built environment projects ( 10 points)

7-8 years' experience with built environment projects ( 8points)

L
. 5-6 years' experience with built environmeni projects ( 8 points )
*

3-4 years' experience with built environment projects ( 4 points)
. 1-2 years' experience with built environment projects (2 points)
. Less than 1 year experience with built environment projects ( 0 points)

Site Foreman (No Registration) (10 Points)

With Qualifications in the built environment that meets the SAQA requirements - (NQF level 4

or higher Qualification in the built environment).

9 years or more experience with built environment projects (10 points)
7-8 years’ experience with built environment projects (8points)
5-6 years’ experience with built environment projects (8 points)
3-4 years’' experience with built environment projects (4 points)
1-2 years' experience with built environment projects (2 points)

. Less than 1 year experience with built environment projects (0 points)

Note: The professional team must include a Professional Project Manager or Construction
Manager, Professional Structural/Civil Engineer, Health & Safety Manager and Site
Foreman. The team will be deemed incomplete if not all the four key staff are not included.

Therefore the bidder will forfeit points on key staff.

3. PROJECT PLAN

ORBIT-1-Tender data-Al{am

Project plan with a clear critical path, realistic time|All documents are 20 Points
frames , Key tasks, Sub tasks, Distribution of submitted
resources, clear completion date and cost
projections with project duration of less than 4
Months or 16 VWeeks.
Project plan with a clear critical path, realistic time|Non submission of 16 points
frames, Key tasks, Sub tasks, Distribution of Cost projections
resources, clear completion date with project
duration of less than 5 Months or 20 Weeks.
Project plan with a clear critical path, realistic time|Non submission of 12 points
frames, Key tasks, Distribution of resources, clear|the following
compietion date with project duration of less than (documents:
5 Months or 20 Weeks. +Cost projections
*3Sub tasks
Project plan with a clear critical path, realistic timejNon submission of 8 points
frames , Key tasks, with project duration of less  [the following
than 5 Months or 20 Weeks. documents:
*Cost projections
* Sub tasks
e Disfribution of
resources
* Clear completion
date
Project plan with a clear critical path, realistic time[Non submigsion of 4 point

frames , with project duration of less than 9
Months or 36 Weeks.

the following
documents:

*Cost projections
» Key tasks and
Sub tasks
eDistribution of
resources

oClear completion

date

2021-04-20
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Project plan with a clear critical path, realistic time| Project duration is 0 points
frames , Key tasks, Sub tasks, Distribution of 5 Months or 20

resources, clear completion date and cost Weeks.

projections with project duration of over 5 months

or 20 Weeks.

4, BANK RATING

Bidders to submit a bank rating from a reputable bank

3.1) Rating B (10 points)

3.2) Rating B (8 points)

3.3) Rating C {6 points)

3.4) Rating D {4 points)

3.5) Rating E (2 point)

3.6) Rating F (0 points)

NB: Failure to submit proof of bank rating from the relevant bank will result in the bidder
forfeiting the available points.

10

Total Functionality points

100 Points

Total Minimum functionality threshold

60 Points

POSSIBLE OBJECTIVE CRITERIA APPLICABLE TO THIS PROCUREMENT

Objective Criteria Yes No

Not Applicable

The Coliege will conduct a thorough risk analysis of the Yes
tenderer that scored the highest points for price and B-
BBEE points. If it is found during evaluation that such a
supplier constitutes high risk despite adhering to
functionality requirements such a bid may not be accepted
by the College. Reasons for such risk profile must be
stated

If financial information (Bank Rating/Credit Worthiness) is Yes
presented to the Collegethat the supplier will not be
financially able or capable to execute the contract despite
information submitted in the tender documents the
College may not accept such a tenderer.

If the College through the evaluation process discover Yes
fraudulent activities such a tender will be disqualified.

F.3.17

The number of paper copies of the signed contract to be provided by the employer is one

ORBIT-1-Tender data-AM/am 2021-04-20
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part T2.1 List of Returnable Documents

1 Returnable forms / schedules required for tender evaluation purposes
The tenderer must complete the following returnable forms / schedules:

SBD 1: INVITATION TO BID
SBD 3.1: PRICING SCHEDULE — FIRM PRICES (PURCHASES)

SBD 4 : DECLARATION OF INTEREST
SBD 6.1 : PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

SBD 6.2 : DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
SBD 8 : DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

SBD 9 : CERTIFICATE OF INDEPENDENT BID DETERMINATION
Proof of valid CIDB grading level 3CE or Higher certificate

Compulsory Enterprise Questionnaire
Record of Addenda to Tender Documents
Proposed Amendments and Qualifications
Certificate of Authority for Joint Veniures
Schedule of Proposed Subcontractors

Schedule of exempted micro enterprises (EME's) and qualifying small business enterprises (QSE's)
Schedule of recently completed and current contracts

Schedule of plant and equipment

Evaluation Schedule: Tenderer's Experience

Evaluation Schedule: Experience of Key Staff

Evaluation Schedule: Project Plan

EPW?P Projection Spreadsheet - TBA

Certificate of attendance at clarification meeting

Form of Intent to Provide a Performance Bond

Proof of attending a compulsory site briefing session

Detailed sighed sub-contracting agreement/proposal specifiying a minimum of 30% of the contract
value and scope of work to be subcontracted

ORBIT-1-Returnable documents-Ai/am 2021-04-20 Page 1 0f2
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2 Other documents required for tender evaluation purposes

The tenderer must affix the following returnable documents to Part T2.1:

Tax Clearance Certificate for Tenders

B-BBEE Certification or affidavit if B-BBEE points are claimed

A consolidated B-BBEE level of contribution certificate in case of Joint Ventures
B-BBEE Level of contribution certificates or affidavit for intended subcontractors
CSD registration report

Company Registration documents (CIPC) with certified ID copies of Members / directors / shareholders
of the company.

CV's of Key Staff

Proof of Professional Registration of Key Staff

Project Plan

Proof of Registration relating to LIC NQF Qualifications

Joint Venture Agreement

Subcontrating is a requirement, provide subcontract agreements between tenderer and subcontrators
3 Returnabie forms / shedules that will be used for tender evaluation purposes and be incorporated into

The tenderer must complete the following returnable forms / schedules:

) Particulars of Specialist Contractors

. Schedule for Imported Materials and Equipment

. Part C1.1: Form of Offer and Acceptance

. Part C1.2: Contract Data (Part two)

. Part C2.2 Bills of Quantities / Bills of Provisional Quantities
4 Other documents that will be incorporated into the contract

. Letter of good standing from Compensation Commission

. Joint Venture Agreement if JV Submission

ORBIT-1-Retumable documents-Aliam 2021-04-20 Page 2 of 2
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Option B: March 2016

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each partner
must be completed and submitted.

Section 1:

Name of eNtOrpriSe: ...t i i e e e e e

Section 4:  Particulars of sole proprietors and partners in partnerships

Name*

Identity numher*

Personal income tax number*

* Complete only if sole propristor or partnership and attach separate page if more than 3 partners

Section 5:
Company registration number

Close corporation number
Tax reference number

Section 6;

Particulars of companies and ¢lose corporations

Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any scle proprietor, partner in a partnership or director, manager, principal
shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any of the

following:

00ooa

If any of the above boxes are marked, disclose the following:

a member of any municipal council

a member of any provincial legislature

a member of the National Assembly or the
National Council of Province

a member of the board of directors of any
municipal entity

an official of any municipality or municipal entity

QRBIT-1-Compulsory enterprise quasionnaire-At/am

[

L]
[

2021-04-20

an employee of any provincial department, national

or provincial public entity or constitutional institution
within the meaning of the Public Finance Management
Act, 1998 (Act 1 of 1999)

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or a provincial legislature
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; Status of service (tick appropriate column)
Nam'e of sole propruetor,. p_artner, Name of institution, public office, board
director, manager, principal or organ of state and position held .
sharcholder or stakeholder g a p Current Within last

12 months

‘insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a parinership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months been in
the service of any of the following:

|___| a member of any municipal council [:l an employee of any provincial department, national
or provincial public entity or constitutional institution
I:] a member of any provincial legislature within the meaning of the Public Finance Management
Act, 1899 (Act 1 of 1999)
] a member of the National Assembly or the D a member of an accounting authority of any national
National Council of Province or provincial public entity
[____I a member of the board of directors of any |:| an employee of Parliament or a provincial legislature
municipal entity
|:| an official of any municipality or municipal entity

Status of service (tick
Name of spouse, child or Name of institution, public office, appropriate columny)
parent board or organ of state and position held Within last
Current
12 months

*insert separate page if necessary
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Empioyer to obtain a tax clearance ceriificate from the South African Revenue Services that my / our tax matters are
in order;

iy confirms that neither the name of the enterprise or the name of any pariner, manager, directer or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iiy  confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, conirol over the
enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no
other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted
as a conflict of interest; and

v)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and

correct.
Signed ) Date -
Name Position

Enterprise name

ORBIT-1-Compulsory enterprise quesionnaire-AM/am 2021-04-20 Page 2 of 7
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)
OLLEGE

Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender offer, amending the tender
documents, have been taken into account in this tender offer:

Date Title or Details

8

Attach additional pages if more space is required.

Signed Date

Name B Position

Enterprise name

ORBIT-1-Compi y enterprise g ire-AM 2021-04-20 Page 3of 7
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable
Schedule. Allernatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such
letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8.2 of the Standard Conditions of Tender referenced in the Tender Data regarding
the employer's handling of material deviations and qualifications.

Page ’ Clause oritem |Proposal

Altach additional pages if more space is required

Signed Date

Name Paosition

Enterprise name

ORBIT-1-Compulsary enterprise quasionnaire-Altam 2021-04-20 Page 4 of 7
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures,

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise MRS ........................
......................................................................... , authorised signatory of the company ..o
.......................................................................................................................... , acting in the capacity of lead partner,
to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY
Lead partner
Signature ...,
NamMe ...
CIDB registration number:
Dasignation ...........cceveviiniinnnnn.
Signature ...,
NaMe ..o
CIDB registration number:
Designation ...
Signature ...
NamMe ...
CIDB registration number:
Designation ...........ccccocvvivvvennns
Signature ...........c.ocooeeviiiine
Name ..o
CIDB registration number:
Designation ......cccoveiiiciinennn.

ORBIT-4-Compulsory enterprise quesionnairs-Al/am 2021-04-20 Page 5of 7
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Bid Number: M03/2021

Option B: March 2016

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Schedule of Proposed Subcontractors

We notify you that it is our intention to ernploy the following Subcontractors for work in this contract.

If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of
proposed Subcontractors in accordance with requirements in the contract for such appointments.

Name and address of proposed

Description of Work to be executed

Previous experience with the

Subcontractor by the Subcontractor Subcontractor
Attach additional pages if more space is required
Signed Date
Name Position
Enterprise name
ORBIT-1-Compulsory enterprise quesionnaire-Aliam 2021-04-20
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Schedule of Exempted Micro Enterprices (EME's) and qualifying small business enterprises

{QSE's)
We notify you that it is our intention to employ the following QSE/EME Subcontraciors for work in this contract,
If we are awarded a contract we agree that this notification does not change the requirement for us to submit the names of
proposed QSE/EME Subcontractors in accordance with requirements in the contract for such appoiniments.
Indicate Type Indicate
of Enterprise
N Name of (QSE or EME) Category of [ .o ription of work to be carried c;?::: :L::‘I)r::I::;ivzeof
°. Subcontractor Enterprise QSE or out
EME* VAT)
{See note below)
Total Value of QSE/SME including VAT R
Total Value of Contract including VAT R
Total percentage of work over the value of contract being subcontracted to QSE/SME %
Attach additional pages if more space is required

*Note: Categories of QSE/QME: (1) EME/QME; (2} 51% owned by black people; (3) 51% owned by black people whio are youth; (4) 51% owned by
hiack people who are women; (5) 51% owned by bfack people with disabliities; (6) 51% owned by black peaple living in rural or underdeveloped
areas or townships; (7) a cooperative which is at feast 51% owned by black people ; () more than one of the categories referred above,

Signed Date

Name Position

Enterprise name

QREIT-1-Compulsory enterprise quesionnairs-Atam 2021-04-20 Page 7 of 7
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Bid Number: M03/2021

Opfion B: March 2016

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY LINKS AT ORBIT TVET COLLEGE-

MANKWE CAMPUS

Schedule of recently completed and current contracts

List not more than seven contracts completed in the last ten years

Contract title: Employer (name) Reference person Contract Contract Date of Completion*
Place (town) Name Tel Amount Period
¢ (R million)  |(months)
1
2
3
4
5
6
7

*Completed means that a certificate has been issued in terms of a contract by the employer, signifying that the whole of the construction works have reached a state of readiness for
occupation or use for the purposes intended, although some minor work may be outstanding.

ORBIT-1-8chedule of recently completed and cument contracts-AM/am

2021-04-20
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List all current contracts not complete at the time

Option B: March 2016

Project Employer (name) Reference person Contract Contract Date of Date of
Place (town) Name Tel >=5...=.: Period Commencement Completion*
(R millicn) {months})
1
2
3
4
5
6
7
9
10
*Date when defects liability period comrmenced (period after completion)
Signed o Date
Name o Position
Enterprise name ]
ORBIT-1-Schedule of recently completed and current contracts-AM/am 2021-04-20 Page 110f 3
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OLLEGE

Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY

LINKS AT ORBIT

TVET COLLEGE- MANKWE CAMPUS

Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available for this
contract or will acquire or hire for this contract if my / our tender is accepted.

(@) Details of major equipment that is owned by and immediately available for this contract.

Quantity (owned or
leased)

Description, size, capacity, etc

Attach additional pages if more space is required

ORBIT-1-Schedule of plant and equipment-AMfam 2021-04-20 Page 11 0f 13
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{b)  Details of major equipment that will be hired or acquired for this contract if my/eur tender is acceptable

Quantity {hired) Description, size, capacity, etc

Attach additional pages if more space is required

Signed Date
Name Position
Enterprise name

ORBIT-1-Schedule of plant and eguipment-AMfam 2021-04-20

Page 12 of 13




Option B: March 2016

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Project Plan

Tenderers should submit a Project Plan comprising of a program (with clear & reaiistic timeframes, key tasks, and subtasks),
organogram (staff allocated to project), resource allocation (equipment and plantlist), realistic cashflow (projected expenditure)
and confirmation of bank account

PROJECT PLAN

Project plan with a clear critical path, realistic time frames , All documents are
Key tasks, Sub tasks, Distribution of resources, clear submitted
completion date and cost projections with project duration of

less than 5 Months or 20 Weeks.

Project plan with a ¢lear critical path, realistic time frames, Non submission of
Key tasks, Sub tasks, Distribution of resources, clear Cost projections
completion date with project duration of less than 5 Months
or 20 Weeks.
Project plan with a clear critical path, realistic time frames, Non submission of
Key tasks, Distribution of resources, clear completion date the following documents:
with project duration of less than 5 Months or 20 Weeks. *Cost projections
*Sub tasks
Project plan with a clear critical path, realistic time frames , Non submission of
Key tasks, with project duration of less than 5 Months or 20 the following documents:
Weeks. *Cost projections
*Sub tasks

#Distribution of resources
*Clear completion date

Project plan with a clear critical path, realistic time frames | Non submisgion of

with project duration of less than 5 Months or 20 Waeeks. the following documents:
*Cost projections
*Key tasks and Sub tasks
#Distribution of resources
sClear completion date

Project plan with a clear critical path, realistic time frames , Project duration is

Key tasks, Sub tasks, Distribution of rescurces, clear over 5 Months or 20 Weeks
completion date and cost projections with project duration of

over 5 Months or 20 Weeks

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of
this schedule are within my personal knowledge and are to the best of my belief both true and correct.

Signed Date

Name Position

Enterprise name

ORBIT-1-Schedule of plant and equipment-AM/am 2021-04-20 Paga 13 0f 13
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Bank Rating

Bidders to submit a bank rating from a reputable bank

3.1} Rating A (5 points)
3.2) Rating B {4 points)
3.3) Rating C (3 points)
3.4) Rating D (2 points)
3.5) Rating E (1 point)

3.8} Rating F (0 points)

NB: Failure to submit proof of bank rating from the relevant bank will result in the bidder forfeiting the available
points.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of
this schedule are within my personal knowledge and are to the best of my belief both true and correct.

Signed Date

Name Position

Enterprise name

ORBIT-1-Schedule of plant and equipment-AM‘am 2021-04-20 Page 14 of 13
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Bid Number: M03/2021

Option B: March 2016

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Ownership Particulars

Legal Status of Tendering Entity:
If theTendering Entity is:

Documentation to be submitted with the tender, or which may be
required during the bid evaluation:

A Close Corporation, incorporated under the Close
Corporation Act, 1984, Act 69 of 1984

Certified copies of the Founding Statement — CK1

A private Company having share capital,
incorporated under the Companies Act, 1973, Act
61 of 1973

[including Companies incorporated under Art 53(b)]

Certified copies of:

i.) Certificate of Incorporation — CM1, and

ii.} Shareholders Certificates of all Members of the Company, plus a signed
statement of the Company’s Auditor, certifying each Member's ownership
Ishareholding perceniage relative to the total.

A private Company having share capital,
incorporated under the Companies Act, 1973, Act
€1 of 1973, in which any, or all, shares are held by
another Close Corporation or Company with, or
without, share capital

Certified copies of documents referred to in a. and/or b. above in respect of all
such Close Corporation(s) andfor Company (ies).

A public Company having share capital,
incorporated under the Companies Act, 1973, Act
61 of 1973

[including Companies incorporated under Art 21]

A signed statement of the Company’s Secretary confirming that the Company
i$ a public Company.

A natural person or a Partnership

Certified copy of the Identity Document of;
i.) such natural person, or
ii.) each of the Partners to the Partnership

OREBIT-1-Schedule of plant and equipment-Ald/am
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Certificate of attendance at clarification meeting
This is to certify that

..................................... PP (=15 11- 8o 111:1- 4 3t 1A =)

was represented by the person(s) named below at the compulsory meeting held for all tenderers at

Mankwe TVET Coliege Campus

I have made myself familiar with all site conditions likely to influence the work and all aspects that could influence either the cost or
the construction of the service.

| further certify that | am satisfied with the description of the work and explanations given at the meeting and that | understand
perfectly the work to be done, as specified and implied, in the execution of this contract.

Particulars of person(s) attending the meeting

NEME e e Signature s
Capacily e
NBME et e Signature e
Capatily et e ans

Attendance of the above person(s) at the meeting is confirmed by the Project Manager, namely
NAME e Signature

Capacity e ————————— Date & TIME e e,

ORBIT-1-Schedule of plant and equipment-AM‘am 2021-04-20 Page 17 of 13
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Tax Clearance Certificate for Tenders

The tenderer is to affix to this page:

An Original Valid Tax Clearance Certificate for Tenders issued by the South African Revenue

Services (S.A.R.8)) in the Name of the Tendering Entity indicating the Trading Name.

Note:

Failure fo affix such certificate may result in this tender not being further considered for

the award of the contract.

ORBIT-1-Schedule of plant and eguipment-Al/am 2021-04-20 Page 18 of 13
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Proof of Registration with the CIDB
The tenderer is to affix to this page:

An Original Certificate as proof of his registration with the CIDB in a contractor grading designation of 3CE or Higher.

Notes:

1.
Failure to affix such certificate may result in this tender not being further considered for the award of the confract.

2. The College will verify the certificate on the CIDB's website.

QRBIT-1-Schedule of plant and equipment-AM/am 2021-04-20 Page 19 ¢f 13
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Form of Intent to Provide a Performance Bond

Note: The insurer to be either an insurance company duly registered in terms of the Short-Term Insurance Act of 1998
(Act 35 of 1998) or a bank duly registered in terms of the Banks Act of 1990 (Act 94 of 1990).

1 WWith TBfErENCE 10 e tENEr OF e e et e e e e e e e et e et e e e e et e et easaesateeesste e v e e e eee e

{hereinafter referred to as the "TENDERER" for the project REFURBISHMENT, UPGRADING AND REHABILITATION
OF THE STORMWATER DRAINAGE SYSTEM

& THE CONTRUCTION OF THE NEW EXIT GATE AND
THE DROP-OFF ZONE AT MANKWE TVET COLLEGE (hereinafter referred to as the "CONTRACT"

for the ORBIT TVET COLLEGE Corporate Centre, Security Gate on behalf of the

Rustenburg TVET College Campus, (hereinafter referred to as the "EMPLOYER" for the tender dated

............................................... for the offered total of prices of (R e e e )

2 e in my/our capacity as
...................................................................................................... and hereby representing

(hereinafter referred to as the "INSURER" advise that the "INSURER" undertakes to provide a Per-
formance Bond to the EMPLOYER to the Employer's format included in Part C1.3 of this document

within five (5) working days of the written acceptance by the employer of the contractor's tender offer.

Thus done and signed at ..o e (o 1o TN
Narne of signatory Capacity of authorised signatory
As Wrtness ........................ fo;a-!;rib'. on behan’f of the insurer who

by signature herecf warrants
authorisation hereto

ORBIT-1-Schedule of plant and equipment-Al/am 2021-04-20 Page 20 of 13
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APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Preferencing Schedule

1 Definitions
The following definitions shall apply to this schedule:

Disabled: in respect of a person, a permanent impairment of a physical, intellectual, or sensory function, which results in restricted, or lack of,
ability to perform an activity in the manner, or within the range, considered normal for a human being.

Equity ownership: The percentage of an enterprise or business owned by individuals or, in respect of a company, the percentage of the
company's shares that are owned by individuals, who are actively involved in the management of an enterprise or business and exercise
control over the enterprise, commensurate with their degrae of ownership at the closing date of the tender.

Note:  All claims for HDI equity ownership by an HDI will be considered according to the following criteria:
- equity within private companies will be based on the percentage of equity ownership;
- preference points will not be awarded to public companies and tertiary institutions;
- equity claims for a frust will only be allowed in respect of those persons who are both trustees and beneficiaries and who are
aclively involved in the management of the Trust (i.e. the arrangement through which the property of one person is made
over or bequeathed to a trustee to administer such property for the benefit of another person);

- a joint venture may, based on the percentage of the contract value managed or executed by their HDI members, be entitied
to equity ownership

Historically disadvantaged individual (HDI): A South African citizen

a) who, due to the apartheid policy that had been in place, had no franchise in national elections prior to the introduction of the
Constitution of the RSA, 1983 (Act 110 of 1983) or the Constitution of the RSA, 1993 {Act 200 of 1893) (the interim Constitution), or

b) who is a female; or

c) who has a disability:

provided that a person who obtained South African citizenship on or after the coming to effect of the Interim Constitution, is deemed not to be
an HD;

joint venture: a grouping of two or more contractors who jointly and severally undertake to perform a construction works contract
managedt: the possession and exercise of legal authority and power to manage the assets, goodwill and daily operations of a business and the

active and continuous exercise of appropriate managerial and financial authority and power in determining the policies and directing the
operations of the business.

ORBIT-1-8chedule of plant and equipment-AM/am 2021-04-20 Page 21 of 13
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owner: A person who has all the customary incidents of ownership, including the right of disposition, and sharing in all the risks and profifs
commensurate with the degree of ownership interest as demonstrated by an examination of the substance, rather than the form of
ownership arrangements.

registered contractor. a contractor registered with the Construction Industry Development Board in a contractor grading designation
appropriate to the works.

2 Conditions associated with the granting of preferences
The tenderer who claims a preference, undertakes to:

1 nat subcontract more than 40% of the contract value, unless such contracting is undertaken in terms of a preference claimed relating
the subcontracting of works to contractors registered in specific CIDB contractor designations.

2) maintain a HD! equity ownership of not less than that upon which the preference is based for the duration of the Contract, or in the
case of a joint venture, ensure that the percentage of the contract value managed or executed by HDI's is not less than that upon
which the preference is based;

3) accept the sanctions set out in Section 3 below should conditions 1 or 2 be breached:
4) complete sections 4 to 6 below as relevant:

5) enter Into written subcontract agreements in accordance with the provisions of the Construction Industry Development Board's Best
Practice Guideline D1: Subcontracting Arrangements; and

8) complete the Declaration with regard to Equity Ownership contained in section 5 below.

7) provide proof of registration for regional levies if a preference is claimed for being registered in the Gauteng Province.

3 Sanctions relating to breaches of preferencing conditions
The sanctions for breaching the preferencing conditions are:

1) termination of the Contract; or

2) a financial penalty payable to the Employer equal to 1,25 times the number of tender evaluation points awarded in respect of the
preference claimed, mulfiplied by the Contract Price exclusive of VAT, divided by 100.

4 Tender preference claim in respect of HDI enterprise status or structure of the tendering entity
Number of preference points = NOP x EP / 100

NOP

maximum tender evaluation points provided for HDI equity ownership

EP

the percentage of equity ownership by an HDI within the business enterprise or, in the case of a joint venture, the percentage
of the contract value managed or executed by their HDl members.

Ifiwe apply on behalf of my/our firm for a preference based on:

Non-joint ventures

HDI equity ownership percentage of ............. %

Joint Ventures

the percentage of the contract value managed or executed by their HDI members of .........%

CRBIT-1-Schedule of planl and equipment-AM/am 2021-04-20 Page 22 of 13
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Particulars of Specialist Contractors

Name of Specialist Contractor

Address

Enterprise name Signature Date

ORBIT-1-Schedule of plant and eguipment-AM/am 2021-04-20 Page 23 of 13
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APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE-MANKWE CAMPUS

Part T2.3 - SBD FORMS

ORBIT-1-8BD forms-AM/am 2021-04-20 Page 1 of 1
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SBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state”, or persons having a kinship with persons
employed by the state, including a blood relationship, may make an offer or offers in terms of this
invitation to bid (includes a price quotation, advertised competitive bid, limited bid or propesal). In view
of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons
employed by the state, or to persons connected with or related to them, it is required that the bidder or
his’her authorised representative declare hisfher position in relation to the evaluating/adjudicating
authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship with
persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where
it is known that such a relationship exists between the person or persons for or on whose behalf
the declarant acts and persons who are involved with the evaluation and or adjudication of the

bid.
2. In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.
2.1 Full Name of bidder or his or her representative; ...
2.2 Identify NUMBEE: ..o e
23 Position occupied in the Company (director, trustee, shareholder®): ...........oovviii

24 Company Registration NUMBEE. ... e
25 Tax ReferenCe NUMDEE. ..o ot e e
2.6 VAT Registration NUMbBer ... .

261 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax
reference numbers and, if applicable, employee / persal numbers must be indicated in paragraph 3
below.

"“State” means —

(a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of
the Public Finance Management Act, 1999 {Act No. 1 of 1999);

{b) any municipality or municipal entity;

{c) provincial legislature;

(d) nafional Assembly or the national Council of provinces; or

{e) Parliament.

=Shareholder’ means a person who owns shares in the company and is actively involved in the management of the enterprise or

ORBIT-1-SBD 4 Daclaration of interest-OMikm 2021-04-28 Page 1 of 4




business and exercises control over the enterprise.

27

271

272

2.7.21

2722

28

2.81

29

Are you or any person connected with the bidder
presently employed by the state?

If so, fumish the following particulars:

Name of person / director / trustee / shareholder/ member;
Name of state institution at which you or the person
connected to the bidder is employed .

Position occupied in the state institution;

Any other particulars:

If you are presently employed by the state, did you obtain
the appropriate authority to undertake remunerative
work outside employment in the public sector?

If yes, did you attached proof of such authority to the bid
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

If no, furnish reasons for non-submission of such proof:

Did you or your spouse, or any of the company's directors /
trustees / shareholders / members or their spouses conduct
business with the state in the previous twelve months?

If s0, furnish particulars:

Do you, or any person connected with the bidder, have
any relationship (family, friend, other) with a person

ORBIT-1-SBD 4 Declaration of interest-OM/km 2021-04-28
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YES/NC

YES/NO

YES /NO

YES/NO
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employed by the stafe and who may be invoived with
the evaluation and or adjudication of this bid?

2.9.1If so, furnish particulars.

2.10 Are you, or any person connected with the bidder, YESINO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication

of this bid?

2.10.1  If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.11f so, furnish particulars:

3 Full details of directors / trustees f members / shareholders.

Full Name Identity Personal Tax | State Employee
Number Reference Number | Number / Persal

Numbexr
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4  DECLARATION
[, THE UNDERSIGNED (NAME).......ooiiiiii i e
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS DECLARATION

PROVE TO BE FALSE.
......... S ]gnature Date
......... p osmon Nameofb|dder

May 2071
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PREFERENCE PCINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 80/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2
a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the| .............] preference point system shall be
applicable; or
b) Either the 80/20 or 90/10 preference peint system will be applicable to this tender
(delete whichever is not applicable for this tender).
1.3 Points for this bid shall be awarded for:
(a) Price; and .
(b) B-BBEE Status Level of Contributor.
1.4 The maximum poinis for this bid are allocated as follows:
PRICE
B-BBEE STATUS LEVEL OF CONTRIBUTOR
Total points for Price and B-BBEE must not 00
exceed
15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.
1.8  The purchaser reserves the right to require of a bidder, either before a bid is adjudicated

or at any time subseguently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

ORBIT-1-8BD 6.1 PPR-OM/km 2021-04-28 Page 1 of 5
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DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Econcmic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
guotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based
Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e} “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

(f) “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of confributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2} A swaorn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, caiculated at the
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
PS:80[1 _wﬂ} or Pszg()[] _w
Pmin P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptabie bid
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80720 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0

contributor

BID DECLARATICN

Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

B-BBEE Status Level of Contributor: L {maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevanti proof of B-BBEE
status level of contributor.

SUB-CONTRACTING
Will any portion of the contract be sub-contracted?
{Tick applicable box)

[YEs] | NO | |

If yes, indicate:

) What percentage of the contract will be
subcontracted............... ..o %
i) The name of the sUb-CONtractor... ..o e
ii) The B-BBEE status level of the sub-contractor.................cccccoiiiiii
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)

IYES] | NO | |

CRBIT-1-3BD 6.1 PPR-OM/km 2021-04-28 Page 3 of 5
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms

of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned EME QSE
by: v N
Black people
Black people who are youth
Black people who are women
Black people with disabilities
Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people
Black people who are military veterans
OR
Any EME
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of

o0 301072101774 11 o 1

8.2 VAT

(R TTT1 0] ¢ 1=

8.3 Company

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

O {Pty} Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

I o R |

registration

registration

8.6 COMPANY CLASSIFICATION

O Manufacturer

O  Supplier

0 Professional service provider

N Other service providers, e.g. transporter, eic.

[ TICK APPLICABLE BOX]
8.7 Total number of years the company/firm has been in business:...
CRBIT-1-SBD &.1 PPR-OM/ikm 2021-04-28
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8.8 l/'we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due {o such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

T SIONATUREIS) OF BIDDERSE)
o DATE: e
ADDRESS
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SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

This Standard Bidding Document must form part of all bids invited.

It serves as a declaration to be used by institutions in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

The bid of any bidder may be disregarded if that bidder, or any of its directors
have-

a. abused the institution’s supply chain management system;
b. committed fraud or any other improper conduct in relation to such system; or
¢. failed to perform on any previous contract.

In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Is the bidder or any of its directors listed on the National Treasury’s Database of
Restricted Suppliers as companies or persons prohibited from doing business with the | [ O
public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 ] ]
of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home
page.

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a court Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five O [
years?

ORBIT-1-8BD B Declaratlon of bldder’'s past supply chain management practices-OMkm 2021-04-28 Page 1 of 2




4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated during the past | Yes No
five years on account of failure to perform on or comply with the contract? O Ol

4.4.1 | If so, furnish particulars:

SBD 8
CERTIFICATION
I, THE UNDERSIGNED (FULL NAME)....cccciiieitiinnmieenionnrimeniicnrsnaneransicisis
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION
FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,
ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION

PROVE TO BE FALSE.
Signature Date
Position Name of Bidder

Js365bW
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SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Standard Bidding Document (SBD) must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding {or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot
be justified under any grounds.

3 Treasury Regulation 16A¢ prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that confract.

4 This SBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)
must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging {or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.
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SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

{(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)
1. | have read and | understana the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;,

(b) could potentially submit a bid in response to this bid invitation, based on

their qualifications, abilities or experience; and

OR8IT-1-5BD 2 Certificate of independent bid dstermination/CM/km 2021-04-28 Page 2 of 4




(¢) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder

SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b} geographical area where product or service will be rendered (market
allocation)

() methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

H bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.

SBD 9
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10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
‘and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
Js814w 2
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Option B: March 2016

Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C1.1 Form of Offer and Acceptance
Offer

The employer, identified in the acceptance sighature block, has solicited offers to enter into a contract for the
procurement of:

REPAIRS TO COVERED WALKAWAY CANOPY LINKS AT ORBIT TVET COLLEGE-MANKWE CAMPUS

The tenderer, identified in the offer sighature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepied the conditions of
tender.

By the representative of the tenderer, deemed to he duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R {in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the
contract data.

Signature(s) ..o Date .o
NI S oo e e e e e e e
L= = T 1 PP

forthetenderer ... ...,

Name and ..o
signature
Of WItNESS DA oo
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer's offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreament.

The terms of the contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this agreement)
Part C2: Pricing Data

Part C3: Scope of Work

Part C4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the ferms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer's Project Manager (whose details are given in the letter of intent to award) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation fo be provided in
terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed copy of the original document, including the schedule of deviations (if any). Unless the tenderer
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason
why he cannct accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

SiIgnature(S)  ...o.viiri Date L e
N = A= g T
GBI i e e e e e et e e e e

for the
Employer  ORBIT TVET COLLEGE
Central Office
C/O Fatima Bhayat and Bosch Street

RUSTENBURG
SA
0300
Name and ... e
signature
Of WItNEBSS o e DatE L e
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Schedule of Deviations
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By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the fender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shaill have any meaning or effect in the contract between the parties arising from this agreement.
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY CANOPY
LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C1.2 Contract Data

The Conditions of Contract are the NEC3 Engineering and Construction Contract - Option B: Priced contract with bill of
guantities (Third edition of June 2005 with amendments 2013 - see www.neccontract.com/Products/Contracts/Engineering-
Construction-Contract/NEC3-Engineering-and-Construction-Contract-ECC-/NEC3-Engineering-and  Construction-Contract-
Option-en) copies of which may be obtained from the South African Institution of Civil Engineering {telephone 011-805 5947)
or Engineering Contract Strategies (telephone 011-803 3008).

The NEC3 Engineering and Construction Contract makes several references to the Contract Data for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract. The Contract Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction Contract to which
it mainly applies.

Part one: Data provided by the Employer

Clause Statements / Data

1 General

The conditions of coniract are the core clauses and the clauses for main Option B, Priced contract with bill of
guantities, dispute resolution Cption W1 and the following Secondary Option Clauses, indicated below, of the
NEC3 Engineering and Construction Contract (June 2005 with amendments).

Secondary Option Clauses

X1 Price adjustment for infiation
X2 Changes in the law

X5  Sectional Completion

X7  Delay damages

X13 Performance Bond

X16 Retention

z Additional conditions of confract
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Option B: March 2016

10.1 The Employer is The ORBIT TVET COLLEGE
Physical address: ORBIT TVET COLLEGE
Central Office, C/o Fatima Bhayat & Bosch Street
Postal address : Private Bag X 82098, Rustenburg 0300
Telephone: 014 597 5515
Facsimiie: 014 592 7013
10.1 The Principal Agent / Project Manager is:
Name N/A
Address
10.1 The Supervisor is the people or organizations notified to the Contractor by the Principal
Agent / Project Manager
11.2(13) The works are the Civil works repairs to the covered walkaway canopy links at the ORBIT TVET College-
Mankwe Campus
11.2(14) The foliowing maiters will be included in the Risk Register:
All items that have a cost, time, quality and health and safety influence on the contract
11.2(19) The Works Information is in Part C3: Scope of Work
11.2(15) The boundaries of the site are on the site plan
11.2(16) The Site Information is in Part C4: Site Information
12.2 The law of the coniract is the law of the Republic of South Africa subject to the jurisdiction of the Courts of
South Africa
13.1 The language of this contract is English
13.3 The period for reply is two weeks
11.2(22) The cornpletion date for the whole of the works is 4 Months or 16 Weeks afier the starting date .
11.2(23) The key dates and the conditions to be met are: to be advised later

Condition to be met Key date
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3 Time

30.1 The access date is the starting date when access will be given to the whole of the site

31.1 The Contractor is to submit a first programme for acceptance within two week of the Contract Date

31.2 The starting date is the access date when the contractor receives one fully completed signed copy of this
document, including the schedule of deviations {if any) as contained in the Form of Offer and Acceptance

32.2 The Contractor submits revised programmes at intervals no longer than two weeks

4 Testing and Defects

40.5 The defects dafe is fifty two weeks weeks after completion of the whole of the works.

43.2 The defect correction period is four weeks

5 Payment

50.1 The assessment inferval is twoffour weeks - TBA

51.2 The period within which payments are made is within 30 Calender days after the receipt of the agreed
Invoice/Claim by the College. :

514 The interest rate applicable will be the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1998)

6 Compensation events

60.1(13) The weather measurements to be recorded for each calendar month are:
the cumulative rainfall (mm)
the number of days with rainfall more than 10 mm
The place where weather is to be recorded (on the Site) is on the site of an identified project in close
proximity to the major portion of building works
The weather data are the records of past weather measurements for each calendar month which were
recorded at a site nearest to that of the sife and which are available from the South African Weather Service

8 Risks and insurance

80.1 These are additional Employer's rigks

None
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Option B: March 2016

84.1 The Contractor submits to the Employer certificates of the insurance within three weeks of the Contract Date
The Confractor provides these additional insurances:
1) A Coupon Policy for Special Risks Insurance issued by the South African Special Risks Insurance

Association

84.2 The minimum limit of indemnity for insurance in respect of loss of or damage to property (except the works
Pliant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of
the Contractor) caused by activity in connection with this contract for any one event is R 10,000,000.00 in
respect of each claim, without limit to the number of claims

842 The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the
Contractor arising out of and in the course of their employment in connection with this contract for any one
eventis R 10,000,000.00

842 The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and
Materials provided by the Employer for an amount of R 2,000,000.00

9 Termination
As per termination clauses in the NEC Engineering and Construction Contract - Option B: Priced contract
with bill of quantities (Third Edition of June 2005 with amendments 2013)

10 Data for main option clauses

B Priced contract with bill of quantities

11.2(21) The bill of quantities is in Part C2.2: Bill of Quantities

11.2(31) The tendered total of the Prices is in Part C1.1: Form of Offer and Acceptance

60.6 The method of measurement is stated in Part C2.1: Pricing instructions

11 Data for Option W1

W11 The Adjudicator is appointed when a dispute arises

W1.2(3) The Adjudicator nominating body is the South African Institution of Civil Engineering

W1.4(2) The fribunal is a South African court of law

12 Data for secondary Opticn clauses

X4 Price adjustment for inflation

X1.1(@a) The base date for indices is the month during which the closing date for tenders falls

ORBIT-1-Gontract data-AM/fam 2021-04-20 Paga 7 of 16




Option B: March 2016

ORBIT-1-Centract data-AM/fam 2021-04-20 Page 8 of 16




Option B: March 2018

X1.2 Price adjustment for inflation is in accordance with the JBCC Contract Price Adjustment Provisions CPAP
Indices Application Manual as calculated and published by Stats SA and distributed through JECC (May 2018
Edition)
The listing of additional items for exclusion by Contractors, as contained in clause 3.4.3 of the CPAP Indices

X2 Changes in the law

X5, X7 Sectional Completion and delay damages used together

X5.1 The completion date for each section of the works is as per accepted/revised programme as per the below
broken down sections
Section Description Completion date

B Civil works TBA
C Building Works TBA

X7.1 Delay damages for each section of the works will be charged as per the accepted/revised programme of
works, refer to the attached Penalties Calculation schedule.

X13 Performance bond

X13 The amount of the performance bond is seven comma five per cent (7,5%) of the offered total of prices
inclusive of value added tax
The Contractor submits the performance bond to the Employer within three weeks of the Contract Date

X158 Limitation of the Contractor's liability for his design to reasonable skill and care
No data is required for this Option

X16 Retention

X16.1 The retention free amount is nil

X16.1 The retention percentage is 10% of such work done up to a limit of 5% of the offered total of the prices
axclusive of value added tax

X17 Low performance damages

X17 The low performance damage in Rands relating to the failure to attain a tendered contract participation goal in

the Preferencing Schedule is calculated fram the following formula:

1,5 x PP (D—-Do) x CA
100 x Do
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where D = tendered Contract Participation Goal percentage in Preferencing Schedule.
Do

1

the Contract Participation Goal which the Employer's representative based on the credits passed,
certifies as being achieved upon completion of the Contract

PP number of tender evaluation points granted as a preference
CA = contract amount as determined in accordance with the Works Information

X18 Limitation of liability

X18.1 The Contractor's liability to the Employer for indirect or consequential loss is unlimited

X18.2 For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer's property
is uniimited

X18.3 The Contractor's liability for Defects due to his design which are not listed on the Defects Certificate is
unlimited

X1i8.4 The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract,
other than the excluded matters, is unlimited

X18.5 The end of liabifity date is 10 years after the Completion of the whole of the works

z Additional conditions of contract
The following additional clauses andfor amendments to the core or secondary option clauses are added to
the conditions of contract

Z1 Clause 13.1 is amended by the addition of the following:
Communication by cellphone SMS's is not acceptable

Z2 The following sentence is added fo clause 27.4:
The Ceontractor submits a health and safety plan to the Project Manager within three weeks of the Contract
Date. The Contractor does not start work on the site until approval of the health and safety plan by the Project

- Manager.
Z3 Clause 61.3 is amended by replacing “eight weeks” with “four weeks”
Z4 The following sentence is added to clause 62.3:

The Principal Agent / Project Manager does not accept a quotation prior to obtaining approval
from the Employer
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Z5

Clause 62.6 is amended by replacing the word "acceptance” with the word " rejection pending approval or
disapproval by the client " in the last sentence of this clause,

Z8

The foliowing sentence is added to clause 64.3:

The Principal Agent / Project Manager does not notify the Contractor of his assessment prior to obtaining
approval from the Employer

Z7

Clause 84.4 is amended by replacing the word "acceptance" with the word " rejection” in the last sentence of
this clause

Z8

Scope of the Work as described in Part C3

Z9

Z10

Z11

The Contractor submits a health and safety plan fo the Project Manager within three weeks of the Contract
Date. The Contractor does not start work on the site until approval of the health and safety plan by the Project
Manager.

Clause 40.1 is amended by replacing "tests required by works information” to "all tests specified in the
Contract other than the Tests after Completion (if any)"

Clause 40.2 is replaced by "Except as otherwise specified in the Contract, the Contractor shall provide all
apparatus, assistance, documents and other information, electricity, equipment, fuel, consumables,
instruments, labour, materials, and suitably qualified and experienced staff, as are necessary to carry out the
specified tests efficiently. The Contractor shall agree, with the Supervisor, the time and place for the specified
testing of any Plant, Materials and other parts of the Works."

z12

Clause 40.3 is amended by adding the following: The Supervisor may, vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

Z13

Z14

The Confractor submits his valid tax invoice and valid Tax Clearance Certificate one week after receiving a
payment certificate from the Project Manager in terms of clause 51.1. Where the Contractor does not submit
his valid tax certificate and valid Tax Clearance Certificate within the time required:

. the period within which payment is made in terms of clause 51.2 and
, the time allowed in clause 21.4

are extended by the length of time from the date when the Contractor should have submitted his valid tax
invoice and valid Tax Clearance Certificate to the date when he does submit it.

X18.1, X18.2, X18.3 and X18.4 :1s amended by replacing the word "limited" with "unlimited"

Z15

Z16

Clause X13,1 is ammended by replacing the wording "eight (8) weeks" with the wording "four (4) weeks"

Clause 9.04 is ammended by replacing the wording "thirteen" and "three" by the words"two" and "six '
consecutively
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217

The following sentence is added to clause 50.1:

Before the employer's agent issues any certificate that includes any payment in respect of work
done or goods supplied by any subcontractor,the contracter is to furnish reasonable proof of
payments to subcontractors These shall be made available at all reasonable fimes to all
persons concerned with the contract.

A monthly report on job creation should be submitted together with claims signed off by contractor,
construction project manager and contractor liason officer.

Z18

Payment of labour-intensive component of works

Payment for works identified in the Scope of Works as being labour-intensively shall only be made in
accordance with the provisions of the contract if the works are constructed strictly in accordance with the
provisions of the same Scope of Work. Any non-payment for such works shall not relieve the contractor in
any way from his obligation either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of project data.

The Contractor's payment invoices shall be accompanied by labour information for the corresponding period
in a format specified by the employer. If the contractor chooses to delay submitting payment invoices, labour
returns shall be submitted as per frequency and timeframe stipulated by the Employer. The contractor's
invoice shall not be paid until all pending labour information has been submitted.

Applicable labour laws

The current Minesterial Determination (Also downloadable at www.epwp.gov.za), Expanded Public Works
Programme, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice, shall apply to works described in the scope of work as being labour-intensive and which
are undertaken by unskilled or semi-skilled workers.
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Part two: Data provided by the Contractor

Note: The tendering contractor is advised to read both the NEC3 Engineering and Construction Confract (June 2005) and the relevant
parts of its Guidance Notes (ECC3-GN} in order to understand the implications of this Data which the tenderer is required to complete.

Clause Statements / Data

10.1 The Contractor is

L= = O O PP U PRNS
e o] £ S O OSSPSR
QIF=1 1= « 3T T T P SO TP
[ oF= ot 1113 OUPOPPTOTROPPPRRRR

11.2(8) The direct fee percentage is 0.05%

11.2(8) The subcontracted fee percentage is 5%

11.2(18) The working areas are the Site Only.

24 1 The key people are

1 Name
Lo o 2 PO PR
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2 Name
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RESPONS IS e r Lyt et aee et ansaeeaeeas

O IO 11 o= 1 To o T- PP OR TP
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11.2(3) The completion date for the whole of the works is 4 Months or 16 Weeks after the starting date.

11.2(14) The following matters will be included in the Risk Register:
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11.2(19) The Works Information for the Contractor's design is in ..o ie e
311 The programme identified in the Contract Dataisin ...............
Data for the Shorter Schedule of Cost Components
41in8SCC | The percentage for people overheads is .......coccei v ciiiiic i, %
21in88CC | The published list of Equipment is the last edition of the list published by the Contractor's Plant Hire
Association in their publication Hire SA in Africa (Tel (011) 293 7457)
The percentage for adjustment for Equipment in the published listis e %
{state plus or minus)
22in SSCC | The rates for other Equipment are
Equipment . Size or capacity Hourly Rate
61in SCC The hourly rates for Defined Cost of design outside the Working Areas are
and SSCC
Category of Employee Hourly rate
Professional engineer or professional engineering technologists . e
Technically qualified staff
Draughts person s
62 in SCC The percentage for design overheads is ...............ooooeeieiiieieves e %
and SSCC
83 in SCC The categories of design employees whose travelling expenses to and fram the Working Areas are included
and SSCC in Defined Cost are professional engineer or professional engineering technologists, technically qualified staff

and draughts person
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C1.3 Performance Bond (for use with Option X13)

Note: This proforma to be reproduced exactly as shown below on the letterhead of the Surety

ORBIT TVET COLLEGE
Central Office
C/O Fatima Bhayat and Bosch Street
RUSTENBURG
SA
0300
Date:

Dear Sirs,

With referencetothe ...l contract made or to be made between

ORBIT TVET COLLEGE {the Employer) and
Central Office

C/O Fatima Bhayat and Bosch Street

RUSTENBURG

SA
0300

(Insert registered name and address of the Contractor) {the Contractor), for
{the works).

i/We the undersigned
on behalf of the Surety
of physical address

and duly authorised thereto do hereby bind ourselves as Surety and co-principal debtors in solidum for the due and
faithful performance of all the terms and conditions of the Contract by the Contractor and for all losses, damages
and expenses that may be suffered or incurred by the Employer as a result of non-performance of the Contract by
the Contractor, subject to the following conditions:
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1 The terms Employer, Contractor, Project Manager, works and Defects Certificate have the meaning as
assigned to them by the Conditions of Contract stated in the Contract Data for the aforesaid Coniract.

2 We rencunce all benefits from the legal exceptions "Benefit of Excussion and Division", "No value
received" and all other exceptions which might or could be pleaded against the validity of this bond, with
the meaning and effect of which exceptions we declare ourselves to be fully acquainied.

3 The Employer has the absolute right to arrange his affairs with the Contracfor in any manner which the
Employer deems fit and without being advised therecf the Surety shall not have the right to claim his
release on account of any conduct alieged to be prejudicial to the Surety. Without derogating from the
foregoing compromise, extension of the construction period, indulgence, release or variation of ihe
Contractor's obligation shall not affect the validity of this performance bond.

4 This bond will lapse on the earlier of

e the date that the Surety receives a notice from the Project Manager stating that the last Defects
Certificate has been issued, that ali amounts due from the Confractor as certified in terms of the
contract have been received by the Employsr and that the Contractor has fulfilled all his obligations
under the Contract, or

o the date that the Surety issues a replacement Performance Bond for such lesser or higher amount as
may be required by the Project Manager.

5 Always provided that this bond will not lapse in the event the Surety is notified by the Project Manager of
the Employer's intention to institute claims and the particulars thereof, in which event this bond shall
remain in force until all such claims are paid and seitled.

6 The amount of the bond shall be payable to the Employer upon the Employer's demand and no later than
7 days following the submission to the Surety of a certificate signed by the Project Manager stating the
amount of the Employer's losses, damages and expenses incurred as a result of the non-performance
aforesaid. The signed certificate shall be deemed to be conclusive proof of the extent of the Employer's
loss, damage and expense

7 Our total liability hereunder shall not exceed the sum of:
(say)
Rand (in words)
R (in figures)
8 This Performance Bond is neither negotiable nor transferable and is governed by the laws of the Republic

of South Africa, subject to the jurisdiction of the courts of the Republic of South Africa.

Signed at on this day of 20

Signature(s)

Name(s) (printed)

Pasition in Surety company

Signature of Witness(s)

Name(s) (printed)
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C2.1 Pricing Instructions

1

"The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1998. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) mechanical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Refrigeration, Air-Conditioning and Ventilation Installations, published by the South
African Association of Quantity Surveyors, July 1990).

c) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity Surveyors,
{(July, 2005)."

The agreement is based on the NEC3 Engineering and Construction Contract - Option B: Priced contract
with bill of quantities (Third edition of June 2005 with amendments, June 2006). The additions, deletions and
alterations to the NEC3 Engineering and Construction Contract as well as the contract specific variables are
as stated in the Contract Data. Only the headings and clause numbers for which allowance must be made in
the Bill of Quantities are recited.

It will be assumed that prices included in the Bill of Quantities, unless otherwise siated in the Scope of
Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards and National
Standards that were published before the closing date for tenders. (Refer to www.stanza.org.za or
www.iso.org for information on standards).

The drawings listed in the Scope of Works used for the setting up of this Bill of Quantities are kept by the
Project Manager and can be viewed at any time during office hours up until the completion of the works.

Reference to any particuiar trademark, name, patent, design, type, specific origin or producer is purely to
establish a standard for requirements. Products or articles of an equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked not applicable.

The Contract Data and the standard form of contract referenced therein must be studied for the full extent
and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bill of Quantities
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The Bill of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the
Bill of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an
amount prorated to the value of the work duly executed in the same ratic as the preliminaries bears to the
total of prices excluding any contingency sum, the amount for the Preliminaries and any amount in respect
of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out
in 9 but taking into account the revised period for completing the works.

The amount or the items of the Preliminaries shall be adjusted to take account of the theoretical financial
effect which changes in time or value (or both) have on this secticn. Such adjustments shall be based on
adjustments in the following categories as recorded in the Bill of Quantities:

a) an amount which is not to be varied, namely Fixed
b} an amount which is to be varied in proportion to the contract value, namely Value Related,
and
c) an amount which is to be varied in proporiion to the construction period as compared to the initial

construction period excluding revisions to the construction period for which the contractor is not
entitled to adjustment in terms of the contract, namely Time Related.

Where no provision is made in the Bill of Quantities to indicate which of the three categories in 11 apply or
where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in the
execution of the works. The contract value used for the adjustment of the Preliminaries shail exclude any
contingency sum, the amount for the Preliminaries and any amount in respect of contract price adjustment
provided for in the contract. Adjustments in respect of any staged or sectional completion shall be prorated
to the value of each section.

Those parts of the works to be constructed using labour-intensive methods are marked in the bill of
guantities with the letters LI either in a separate column or as a prefix or suffix against every item so
designated. The works, or parts of the works so designated are o be constructed using labour-intensive
methods only. The use of plant to provide such works, other than plant specifically provided for in the scope
of work, is a deviation from the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand and this clause does not over-ride any of the
requirements in the generic labour-intensive specification in the Scope of Works.

Where minimum labour intensity is specified in the design, the contractor is expected to use their initiative to
identify additional activities that can be done labour-intensively in order to comply with the set minimum
labour intensity targets.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment. Any non-payment for such works shall not
relieve the Contractor in any way from his obligations either in contract or in delict
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16 Add to item: The contractor's invoices shall not be paid until all pending labour information has been
submitted. The client may institute a penalty relating to outstanding labour information. .

The following information shall be maintained on site and submitted in electronic/hard copy formats:
« Certified ID copies of all locally employed labour

» Signed Contracts between the employer and the EPWP Participants - TBA

« Attendance Registers for the EPWP Participants - TBA

+ Proof of Payment of EPWP Employees - TBA

+ Monthly Reporting Template as per EPWP requirements - TBA
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Part C2.2 PROVISIONAL BILL OF QUANTITIES

i)

ii)

vi)

vii)

SECTION NO. 1

PRELIMINARIES
NOTES

The NEC3 Engineering and Construction Contract - Option B: Priced contract
with bill of quantities (Third edition of June 2005 with amendments June 2008) in
conjunction with the Contract Data is taken to be incorporated herein

The Tenderer is deemed to have taken cognizance of the abovementioned
documents for the full intent and meaning of each clause. These clauses are
referred to by clause number and heading only

Where standard clauses or options are not applicable to this contract such
modifications, corrections or supplements as are necessary, are given under
each relevant clause

Where any items are not used for this specific contract such items are
nevertheless listed but marked not applicable in the amount column

The amount of the Preliminaries to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly
executed in the same ratio as the preliminaries bears to the total of prices
excluding any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract

Where the initial confract period is extended, the monthly charge shall be
calculated on the basis as set out in (v) but taking into account the revised
period for completing the works

The amouni or the items of the Preliminaries are adjusted to take account of the
theoretical financial effect which changes in time or value {(or both) have on this
section. Such adjustments are based on adjustments in the following categories
as recorded in the Bill of Quantities:

a) an amount which is not varied, namely Fixed

b) an amount which is varied in proportion to the contract value, namely
Value Related; and

c) an amount which is varied in proportion to the construction period as
compared to the initial construction period excluding revisions to the
construction period for which the contractor is net entitled to adjustment
in terms of the contract, namely Time Related
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Carried to Collection R

Section 1
Preliminaries
Contract

Part C2: Pricing Data

viii)  Where no provision is made in the Bill of Quantities to indicate which of the
three categories in {vii} apply or where no selection is made, the adjustments
shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related
ix) The adjustment of the Preliminaries shall apply notwithstanding the actual

employment of resources in the execution of the works. The contract value
used for the adjustment of the Preliminaries shall exclude any contingency sum,
the amount for the Preliminaries and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or
sectional completion shall be prorated to the value of each section.

X) items not priced in these preliminaries are deemed to be included elsewhere in
this bill of quantities

SECTION A: CORE CLAUSES

GENERAL (A1)

Clause 1.0

Clause 11.2(4) is amended by replacing it with the following:

The Contract Date is the date when the contractor receives one fully completed signed
copy of this document, including the schedule of deviations (if any) as confained in the
the Form of Offer and Acceptance

Fixed: ..o Value Related....................... Time Related:..............c.ccee. ltem
THE CONTRACTOR'S MAIN RESPONSIBILITIES (A2)

Clause 2.0

The contractor must provide and keep a copy of the NEC3 Engineering and
Construction Contract - Option B: Priced contract with bill of quantities applicable to this
contract and a copy of the Procurement Document on the site, to which the Project

Manager and Supervisor have access at all times

Health and safety requirements
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The contractor shall be responsible for compliance with the requirements of the
Construction Regulations issued in terms of the Occupational Health and Safety Act,
1993, as a principal contractor and shall manage the health and safety aspects of the
works in accordance with the requirements of the Specification for Occupational Health
and Safety in engineering and construction works contracts contained in Annexure B of
C3: Scope of Work

Carried to Collection

Section 1
Preliminaries
Contract

Part C2: Pricing Data

It is required of the contractor to thoroughly study the Annexure B: Specification for
Occupational Health and Safety in engineering and construction works contracts that
must be read together with and is deemed to be incorporated under this Section of the
bills of quantities.

The contractor must take note that compliance with the Occupational Health and Safety
Act, Construction Regulations and the Health and Safety Specification is compuisory.
In the event of partial or total non-compliance, the project manager reserves the right to
delay issuing any interim payments until the contractor provides satisfactory proof of
compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment.

Provision for pricing of the Occupational Health and Safety Act, Construction
Regulations and Health and the Generic Safety Specification is made under this clause
and it is explicitly pointed out that all requirements of the aforementioned are deemed to
be priced hereunder and no additional claims in this regard shall be entertained.

The contractor shall within three weeks of the writien acceptance by the employer of the
Contractor's tender offer and prior to commencing with the works, submit to the Project
Manager for approval a suitable and sufficiently documented health and safety plan,
based on this specification and the risk assessment that is conducted. No access to
the site will be allowed to the contractor without the documented health and safety plan
being submitted to and approved by the project manager.

TIME (A3)

Clause 3.0

TESTING AND DEFECTS (Ad)

Clause 4.0

PAYMENT (A5)

Clause 50.0
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11

Clause 50.0 is amended by the addition of the following clause:

Materials and goods stored off site are not included in the amount authorised for payment

Carried to Collection

Section 1

Preliminaries

Contract

Part C2: Pricing Data
COMPENSATION EVENTS (A6)

Clause 6.0
Fixedi....ciee Value Related...................... Time Related:......................
TITLE (A7)
Clause 7.0
Fixed:......ccooeovieene. Value Related:....................... Time Related:..............cec.

RISKS AND INSURANCE (A8)

Clause 8.0

Fixed:........cc v Value Related:............coc.e. Time Related:............cc.cee..
TERMINATION {A9)

Clause 9.0

Fixed:.......oocnnin Value Related........................ Time Related:.....................

SECTION B: MAIN OPTION CLAUSES

PRICED CONTRACT WITH BILL OF QUANTITIES (B1)
Clause 10.0

The quantities in provisional bills of quantities are an indication of the works to be
executed and are subject to remeasurement

SECTION C: DISPUTE RESOLUTION
OPTION W1 (C1)

Clause 11.0

SECTION D: SECONDARY OPTION CLAUSES

ORBIT-1-Provisional BCQ-AM/am 2021-04-20
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Iltem

ltem

ltem

ltem
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12

13

14

15

16

17

18

19

20

X1 PRICE ADJUSTMENT FOR INFLATION (D1)

Clause 12.0

Carried to Collection

Section 1

Preliminaries

Contract

Part C2: Pricing Data

X2 CHANGES IN THE LAW (D2)

Clause 13.0

X3 MULTIPLE CURRENCIES (D3)

Clause 14.0

X4 PARENT COMPANY GUARANTEE (D4)

Clause 15.0

X5 SECTIONAL COMPLETION {D5)

Clause 16.0

X6 BONUS FOR EARLY COMPLETION (D6)

Clause 17.0

Fixed:.....cooovnrnn, Value Related:.................... Time Related................c..e0,
X7 DELAY DAMAGES (D7)

Clause 18.0

Fixed:...oooooooioieen Value Related:..............cc... Time Related:...........ccocee.
X12 PARTNERING (D8)

Clause 18.0

Fixed: ..o Value Related.:...........c.......... Time Related:............c..ocoe...

X13 PERFORMANCE BOND (D9)

Clause 20.0

ORBIT-1-Provisional BOQ-AMfam 2021-04-20
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21

22

23

24

25

26

27

Carried to Collection

Section 1

Preliminaries

Contract

Part C2: Pricing Data

X14 ADVANCED PAYMENT TO THE CONTRACTOR (D10}
Clause 21.0

X156 LIMITATION OF THE CONTRACTOR'S LIABILITY FOR HIS DESIGN TO
REASONABLE SKILL AND CARE (D11)

Clause 22.0

X16 RETENTION (D12}

Clause 23.0

X17 LOW PERFORMANCE DAMAGES (D13)
Clause 24.0
X18 LIMITATION OF LIABILITY (D14)

Clause 25.0

X20 KEY PERFORMANCE INDICATORS {D15)
Clause 26.0

Z ADDITIONAL CONDITIONS OF CONTRACT (D16)

Clause 27.0
Fixed:. ..o Value Related:....................... TimeRelated:.......................
ORBIT-1-Pravisional BOQ-AM/am 2021-04-20
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Item
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28

Carried to Collection

Section 1
Preliminaries
Contract

Part C2: Pricing Data

SECTION E: CONTRACT DATA
CONTRACT DATA (E1)
Clause 28.0

Tenderers are referred to Part C1.2 Contract Data for variables pertaining to this
contract

SECTION F: SCOPE OF WORK

EMPLOYER'S OBJECTIVES

Fixed:.....ovovinen, Value Related:..............c.c Time Related:...................
EXTENT OF THE WORKS

Fixed:.........ooo oo Value Related:...................... Time Rélated: .......................
LOCATION OF THE WORKS

Fixed:. ..o, Value Related:...................... Time Related:...........c..........

PROVIDE EMPLOYMENT AND SKILLS DEVELOPMENT OPPORTUNITIES TO
TARGET LABOUR

PARTICIPATION GOALS

ORBIT-1-Provisional BOQ-AM/am 2021-04-20
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Fixed:..........coooevneenns Value Related:....................... Time Related:.......................
WORKS SPECIFICATION
Fixed:...coervieiieeeees Value Related:...................... Time Related:........ocoeoveeenee.

Carried to Collection
Section 1
Preliminaries
Contract

Part C2: Pricing Data

PLANT, EQUIPMENT AND MATERIALS

Fixed:.............ocoec Value Related:.........cooo e Time Related:.......................
EXISTING SERVICES
Fixed:........ooeeveviee Value Related:....................... Time Related.......................

Fixed:.......oooo v Value Related:...................... Time Related.........................
AIDS AND AWARENESS
Fixed:. ..o, Value Related:..................... Time Related........................

SECTION G: SITE INFORMATION

THE SITE

Fixed:....cooovninne Value Related:............ccoooe... Time Related:..........ccccoce et

WORK AREA

Fixed:..........coocoei Value Related:................... Time Related:......................

ACCESS

Fixed:........oecevrinenn, Value Related:...................... Time Related:...........ccoce e,
ORBIT-1-Provisional BCQ-AM/am 2021-04-20
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Section 1
Preliminaries
Contract

Part C2: Pricing Data
SECTION 1

PRELIMINARIES

COLLECTION

Total brought Forward from Page

CRBIT-1-Provisional BOG-AM/am

2021-04-20

Carried to Collection

Option B: March 2016

Page

Amount
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Carried to Final Summary R
Section 1

Preliminaries
Contract
Part C2: Pricing Data
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BILL OF QUANTITIES

DESCRIPTION UNIT QUANTITY RATE AMOUNT
SECTION NO. 1

BILLNO 1

PRELIMINARIES

AGREEMENT AND SCHEDULE OF
CONDITIONS OFBUILDING CONTRACT

BUILDING AGREEMENT AND
PRELIMINARIES

iJThe Agreement is to he the IBCC
Series 2000 Minor Works Agreement:
Contract Data prepared hy the Joint
Building Contracts Committee, May
2018 Edition 6.2

ii)If Alternative A as set out in clause
10.3 hereinafter is to be used for the
adjustment of the preliminaries each
item priced is to be allocated to one or
more of the three categories by
insertion of "F", "V" or "T" as the case
may be against the price in the "rate"
column immediately preceding the
"amount" column, where "F" denctes a
fixad amount (amount not to be varied),
"W" denotes an amount variable in
proportion to value and "T" denotes an
amount in proportion to time

ORBIT-1-Bill of Quantities-AMfam 2024-04-20 Page 10of 7




iii} Clauses stated under a clause
heading, shall be read in conjunction
with the existing JBCC Series 2000
Minor Works Agreement, May 2018
Edition and the IBCC Series 2000
Preliminaries, May 2018 Edition 5.2.

User note

A provision/clause in Edition 6.2 of the
JBCC Principal Building Agreement may
have unintended consequences. The
following is relevant;

Within the contract data document
there is space to insert changes made to
the JBCC documentation. Quantity
surveyors have generally up to now
merely inserted in this space "Refer to
Bill No. 1"

Below the above mentioned space the
following note has been inserted:

"Note : The amendments contained
herein or in the single referenced
Annexure constitute the only
amendments to the standard JBCC
Agreement that will apply. No other
amendments shall be of any force or
effect”

Should quantity surveyors wish to
adhere to the system of inserting
amendments, modifications, corrections
or supplements to the IBCC
documentation under the listed clause
headings in Bill No. 1 (Preliminaries)
then it is suggested that the following
clause be inserted in the space provided
in the contract data where changes
made to the JBCC documentation are to
be recorded:

ORBIT-1-Bill of Quantities-AM/am

2021-04-20

Page 2 of 7




"It is specifically agreed that the note
below calling for amendments to the
standard JBCC Agreement to be listed in
the space provided in the contract data
or recorded in 'the single referenced
Annexure' shall not apply. Where
standard clauses or alternatives are not
entirely applicable to this agreement
such amendments, modifications,
corrections or supplements as will apply
are given under each relevant clause
heading in Bill No 1 (Preliminaries) and
such amendments, modifications,
corrections or supplements shall take
precedence notwithstanding the note
below and notwithstanding the
provisions of clause 5.6 of the JBCC
Principal Building Agreement"

Not doing as suggested above when
adhering to the system generaily used
by quantity surveyors up to now may
result in any amendments within Bill
No. 1 (Preliminaries) being considered
null and void, which could then lead to
major claims

Community Liaison Officer (CLO} The
cantractor to liaise with the community
council to get the going rate for the CLO
and include it into his/her pricing as the
payment will be through the
contractor.{However, proof of the going
rate to be provided by the contractor
from the community council) - (Provide
the PC Amount of R 20 000.00 - {Twenty
Thousand Rands)

Provision of a CLO Item 1.00 R 20000.001R 20 000.00

ORBIT-1-Bill of Quantities-AMiam 2021-04-20 Page 3of7




Profit on above item

ltem 1.00
Attendance on ditto. ltem 1.00
Health and Safety Requirements
The Contractor to Prepare the health
and safety file and forward to the
Clients for Approval, including for OHS
Officer, etc Item 1.00
Profit on above item Item 1.00
Attendance on ditto. Item 1.00
SECTION A - PRINCIPAL BUILDING
AGREEMENT
DEFINITIONS
Definitions and interpretation Clause 1 Item 1.00

SUMMARY OF CATEGORIES

Category : Fixed

SECTION NO, 2

BILL NO. 1

ALTERATIONS

Note:

The tenderer is advised to refer to
"Model Preamble For Trades" before
pricing this Bill

ALTERATIONS

CRBIT-1-Bill of Quantities-AM/am
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Site Establishment

Barricade of the Works for Safety with
an approved material. (Poles treated
wooden droppers, including. Gate for
entry/exit) - 1.8m High Safety Netting.
or similar approved material

m2

750

REMOVAL OF EXISTING WORK

Carefully hacking up/off and removing
damaged sheeting prepare
trusses/rafters, clean and make good to
receive new sheeting (measured
elsewhere). (All works to be supervised
by the relevant engineer){waist to be
dumped to a site located by the
contractor)

Hack up/off existing damaged sheeting
fram trusses, rafters, purlins and make
good to receive new sheeting
(measured elsewhere.)

m2

1027

Rood Repairs

Carefully Inspect/Take out damaged
roofing sheets and replace with new
sheeting {measured elsewhere}/replace
all loose nails after carefully Inspecting.

m2

514

Carefully Inspect/take out damaged
water-proofing on the roofing slab and
make good to receive new
proofing(measured elsewhere)

m2

308

Sieel Clean, Repairs, etc.

Carefully clean with spray, detergent
Steel trusses/Take out damaged
steel/trusses/purlins and replace with
new Members, and prepare to vanish
(measured elsewhere)

m2

420

ORBIT-1-Bill of Quanfities-AM/am
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SECTION NO. 2

BILLNO. 1

COVERED WALKWAY

The Tenderer is referred to the relevant
Clauses in the separate document
Model Preambles for Trades (1999
Edition) and to the Supplementary
Preambles which are incorporated in
these Bills of Quantities.

ROOF COVERINGS WALKWAYS, ETC.

Structural Steel walkway

Supply and Installation of the covered
walkway roofing

m 700 Curved sheeting, 053mm
Zincalume, AZ150 spelter Colourbond
per the engineers specifications or

similar approved m2 5136

KL 700 clip Galvanised - Short. or similar
approved per the engineers spec. m2 5136

Supply of walkway translucent roof
sheeting, to match existing or similar
approved per the engineers
specifications, etc.

Supaclad Polycarbonate sheeting,
1.25mm clear sheeting at 90% light
transmission, etc. m2 1284

installation of Roof Sheeting

Site rolling, etc. m2 5136
Cranking of Machine, etc. item 1.00
Bull nosing, etc m 480

QRBIT-1-Bill of Quantitios-AM/am 2021-04-20 Page 6 of 7



Road Transporting and off-loading to
site, etc.

24

METAL SURFACES

Spot priming defects in pre primed
surfaces with zinc phosphate metal
primer, one coat universal undercoat
and two polyurethane velvet enamel
paint

On Steel strusses/rafters/purlins, etc.

m2

780

CARRIED TO SUMMARY PAGE

Alterations

Page

Covered Walkway

Page

FINAL SUMMARY PAGE

Preliminaries and General

Page

Mankwe Covered Walkway

Page

Sub-total

[CONTINGENCIES Allow Ten Percent
{10%) on the sub-total above for
Contingencies {o be used at the
discretion of the Principal Agent and to
be deducted in whole or in part if not
required

Sub-total

Value Added Tax (15%)

TOTAL TO TENDER

ORBIT-1-Bill of Quantities-Allfam
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Option B: March 2016

Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C3.1 Scope of Work

1 DESCRIPTION OF THE WORKS

1.1 Employer’s objectives

The ORBIT TVET COLLEGE, Corporate Centre, Security Gate (Office) invites qualified and experienced Contractors
for the repairs to the covered walkaway canopy links at the ORBIT TVET College (Mankwe Campus)

The employer's objectives are to deliver the upgraded stormwater, sewer infrastructure/drainage system using labour-
intensive methods in accordance with EPWP Guidelines, however this should be agreed and determined by the client
together with the PM and the contractor to be instructed accordingly.

1.2 Overview of the works

The works are refurbishment, upgrade and the re-routing of the stormwater drainage system, construction of the new
exit gate and the drop-off zone at the Mankwe TVET College Campus. (Building, Civil works enfail upgrading and
improving the stormwater drainage and road/ paving improvement at the aprking and exit gate at the Mankwe campus)

1.3 Labour-intensive works

Labour-intensive works shall be constructed/maintained using local workers who are temporarily employed in terms of
the scope of work. Labour-intensive works comprise the activities such as those described in SANS 1921-5,
Earthworks activities which are to be performed by hand, and its associated specification data. Such works shall be
constructed using local workers who are temporarily employed in terms of this Scope of Work - TBA

14 Labour-intensive Competencies of supervisory and management staff

Contractors shall only engage supervisory and management staff in [abour-intensive works that have completed the
skills programme including Foremen/ Supervisors at NQF level 4 "National Certificate: Supervisor of Civil Engineering
Construction Processes” and Site Agent/Manager at NQF level 5 "Manage Labour-Intensive Construction Processes”
or equivalent QCTO qualifications (See Appendix C) at NQF outlined Table 1

1.5 Extent of the works

The works are the repairs to the covered walkaway canopy links at the ORBIT TVET College { Mankwe campus)

ORBIT-1-Secope of work-AMfam 2021-04-20 Page 10f 13
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1.6 Location of the works

The site is located at Mankwe TVET College at Mogwase in the North West, Mankwe all the works per the aitached
site map and per description during the briefing

1.7 Temporary works

The Contractor is required to provide all temperary works that are necessary for the works.

2 ENGINEERING
21 Designh services
2.2  Employer’s design

The Employer is responsible for the design of the permanent works unless otherwise stated. The Contractor is
responsible for the design of the temporary works and their compatibility with the permanent works.
2.3 Design brief

The Contractor shall supply all details necessary to assist the project manager in the compilation of the as-built
drawings.

As-huilt drawings to indicate the following information:

. Construction breaks and the extent of individual concrete pours
. Routing of and junctions in all services
. Salient features for the operation and maintenance of services

and to be submitted to the following employer's required format and manner:

. A paper copy complete with approval signatures of the agent/agents bound into the operating instruction manuals
. Tiff format scanned versions of the approved paper copy
. Electronic version of approved drawings on CD in either Caddie.drw or Autocad.dwg formats

2.4 Drawings

The following drawings are applicable to the contract .

Civil
Title Drawing Number

STORMWATER

SITE LAYOUT
STORMWATER LAYOUT
TYPICAL CROSS SECTION
BEDDING DETAILS

Building
Title Drawing Number

ENTRANCE GATE
ARCHITECTURAL LAYOUT
STRUCTURAL LAYOUT
CIVIL LAYOUT

BEDDING DETAILS
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25 Design procedures

The design is done by the client who takes the responsibility and contractor involved at construction only.

3 PROCUREMENT

3.1 Preferential procurement deliverables

Where the contractor claims a preference in the Preferencing Schedule for subcontracting work to CIDB registered
contractors having specified CIDB coniractor grading designations, the contractor shall deliver deliverable C1, Provide
business opportunities for targeted enterprise, in accordance with the requirements of the CIDB Specification for Social
and Economic Deliverables in Construction Works Contracts (SSED) (see www.cidb.org.za) and the following
associated specification data associated with SANS 1914-1 which shall have precedence in the interpretation of any
ambiguity or inconsistency:

Deliverable C1: Provide business opportunities for targeted enterprises
2.7 |The employer's representative is the Project Manager identified in the Letter of intent.
217 |Atargeted enterprise is a CIDB registered contractor who has a contractor grading designation of 1, 2, 3 or 4.

The targsting strategy is A.
The contract participation goal is as tendered in the Preferencing Schedule for which a preference was granted.

The contract participation goal may only be achieved by subcontracting work to one or more targeted
enterprises to perform commercially usefut functions in the performance of the contract.

The targeted enterprise declaration and letters of undertaking are to be submitted within 3 weeks of the
commencement of the contract,

The Employer reserves the right to subcontract up to 30% of the works where deemed necessary.

3.2 Provide empioyment and skills development opportunities to targeted labour

The contractor shall deliver Deliverable B1, provide employment and skills development opportunities to targeted labour,
in accordance with the requirements of the CIDB Specification for Social and Economic Deliverables in Construction
Works Contracts (SSED) (see www.cidb.org.za) and the following associated specification data, which shall have
precedence in the interpretation of any ambiguity or inconsistency:

Deliverable B1: Provide employment and skills development opporfunities to targeted labour

4.3.1.1 The following activities are to be carried out by temporarily employed local workers:

. earthworks activities which are to be performed by hand, namely; trench excavation,
compaction of backfiling to trenches in areas not subject to traffic, clearing and grubbing,
shaping, loading, haul, off-loading, spreading, compaction and grassing, stormwater drainage

43212 The rate of pay is R TBA per day.
The specification data associated with SANS 1921-5 is as follows:
Essential data

5.1 The depth of trenches which are to be excavated by hand is 1.5m (Specifications attached)

Variations

Hauling distance not to exceed 2150m

Additional ¢lauses

The Schedule which is to be attached to payment claims in terms of clause 4.3.2.2.8 of SSED is as shown in Sample
B1 of the Specification.
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3.241 Unemployment Insurance Fund

The contractor will be respensible for payment or contribution of UIF for all labour employed under the project. Proof of
payment of UIF shall be available upon request.

3.2.2 Workmen's Compensation Act

All labour employed on the site shall be covered by the Workmen's Compensation Act. The contractor shall pay in full,
including the payment of the necessary levies, such amounts, as are due in terms of the Act. The contractor at the
commencement of the contract shall resolve the manner in which Workmen's Compensation will be handled. Amounts
paid by the contractor shall not be included in the wage rates but shall be an extra payment allowed for by the contractor.

33 Participation goals

3.31 The successful tenderer will be required to subcontract a minimum of 30% of the contract to exempted
micro enterprises (EME's) and/or qualifying small business enterprises (QSE's} in accordance with the
preferential Procument Regulations, 2017 published on 20 January 2017

3.3.2 Employ/contractor reserves the right to employ a minimum of 30% of the total labour reguirement of the
contract from the local community. This should happen upon consultation with the appointed contractor

3.3.3 The total labour requirements of the contract should be in the foliowing proportions:
. a minimum of 30% to women;
. a minimum of 68% to youth who are between the ages of 18 and 35 years of age; and
. a minimum of 2% to persons with disabilities
334 The minimum threshold for local production and content for Electrical and Telecom Cables is 80%
3.3.5 Planned labour intensity is 15%
4 CONSTRUCTION
41 Works specification

The works specifications that are applicable to the works are marked with a cross hereunder in the relevant
box(es). The specifications are obtainable on request from the Employer.

Architectural, Structural and Civil

[ x ] T8a : GP/ASC

411 Applicable SANS 2001 standards

The Caontractor shall ensure that a master installation electrician is required to oversee and certify any slectrical work to
the works.

41.2 Applicable national and international standards
N/A
41.3 Particular / generic specifications

Model preambles for trades and all other acceptable generic specifications

41.4 Certification by recognised bodies
NiA

41.5 Agreement certificates
NIA
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4.2 Plant and materials

4.21 Plant and materials supplied by the employer
N/A

4.2.2 Materials, samples and shop drawings

Samples of materials

The contractor shall furnish samples of materials and specimens of finishes as may be called for by the supervisor for
his approval

Workmanship samples

The supervisor may instruct the contractor to furnish samples of workmanship for his approval. Where the supervisor
requires an assembly of various elements of the building or installation which is not incorporated in the works, the
contractor shall arrange such an assembly at the employer's expense and the contract value shall be adjusted
accordingly

Shop drawings

Only shop drawings and samples submilted for approval by the contractor shall be considered by the supervisor. The
supervisor's approval of shop drawings or samples shall be limited to checking for general conformity with design and
specification and shall not alter the design responsibilities in terms of the agreement. Where shop drawings are called
for:

The contractor shall:

. Prepare, or ensure that a subcontractor, manufacturer, supplier or distributor prepares shop drawings at their own
expense

. Submit sufficient copies of shop drawings to the supervisor for approval

. Allow the supervisor reasonable time to approve shop drawings

. Keep a record of all shop drawings submitted to the supervisor

. Ensure that shop drawings conform to the dimensions of built work

. Submit sufficient copies of the approved shop drawings to the supervisor for his use and for use on the works

. Ensure that work is not executed from shop drawings that have not been approved by the supervisor

The supervisor shall:

. Check the shop drawings submitted by the contractor fimeously
. Advise the contractor where shop drawings are approved or are to be resubmitted
423 Instruction manuals and guaraniees

The Contractor shall hand over to the project manager any operating and instruction manuals, data, product
guarantees or instructions required by the project manager or provided by the manufacturers, suppliers or
subcontractors

Operating and instruction manuals are to be submitted to the following employer's required format and manner:

. One master manual which contains all criginal certificates

. Three copies of the master manual
4.2.4 Training staff of the employer

The Contractor shall train all relevant staff of the employer in the safe operating procedures of the starting up,
maintaining and shutting down of equipment supplied, all to the approval of the project manager.
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4.3 Construction equipment
4.3.1 Requirements for equipment
To be in accordance with the Works Specification.

4.3.2 Equipment provided by the employer

Contractor to provide all necessary plant required for the proper execution of the works. Contractor's Equipment shall
comply with statutory regulations. The pricing for all equipment required io complete the works shall be deemed to be
included in all submitted offers.

4.4 Existing services

4.4.1 Known services

The contractor shall acquaint himself with the location of all sewer, water, stormwater on site
442 Dimensional accuracy
The coniractor shall within 1 weeks of the access date check the existing levels, lines, profiles and the like affecting the

works and satisfy himself as to the dimensional accuracy of work previously executed. The contractor shall forthwith
notify the supervisor

4.4.3 Treatment of existing services

The Contractor shall detect and relocate some of the existing services to allow for the construction of new buildings as
per the supervisor's direction.

4.4.4 Use of detection equipment for the location of underground services
The Contractor shall provide for detection equipment for the location of underground services
44.5 Damage to services

Contractor to take every precaution so as io avoid damage to existing services.

446 Reinstatement of services and structures damaged during construction

Contractor to reinstate all damaged services.

4.5 Site establishment

4,51 Services and facilities provided by the employer
N/A

4.5.2 Facilities provided by the contractor

The Contractor shall provide, maintain and remove on completion of the waorks an office for the exclusive use of the
project manager and supervisor, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with
electric lighting and fitted with boarded floor, table and eight chairs. The office shall be kept clean and fit for use at all
times. The site for these facilities shall be as directed by the Project manager.

4.5.3 Storage and laboratory facilities

The Contractor shall provide, maintain and remove on completion of the works sheds for the proper storage of materials
and for use by the contractor's workers. The site for these facilities shall be as directed by the Project manager.
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454 Other facilities and services
Water and Electricity

The Employer does not warrant that any water or electricity supply that may exist is adequate for the proper execution of
the works. Where such supply is inadequate, the contractor shall provide an adequate supply at his own expense

Service - Water

The Contractor is to provide and remove and make good upon compietion all the necessary temporary plumbing
connections and purchase water from the local authority for the works at his own cost.

The Contractor shall make and upon completion remove all the necessary temporary plumbing connections and water
meters to the Employer’s water supply at designated points and be responsible for costs associated with all water
consumption.

Service - Electricity

The Coniractor is to provide and remove and make good upon completion all the necessary temporary electrical
connections and installations and purchase electricity from the local authority for the works at his own cost.

The Contractor shall make and upon completion remove all the necessary installation and meters to the Employer's
electrical supply at designated points and be responsible for costs associated with all electricity consumption.

Ablution facilities

The Contractor is to provide, erect where directed, and remove on completion of the works ablution facilities and shall
maintain such faciiities in a thoroughly clean and tidy condition.

Telecommunication facilities

The Contractor shall provide the following telecommunication facilities and shall be entitled to recover usage costs from
the users thereof:

s  Telephone
. Facsimile
. E-mail

Securify of the works
The Contractor shali take all appropriate measures for general security of the works.

Compliance with manufacturer’s instructions

The Contractor shall take delivery of, handle, store, use, apply and fix all preducts in strict accordance with the
manufacturer's instructions.

Protectionfisolation of existing/sectionally occupied works

The Contractor shall provide all temporary measures to protect/isolate the existing and/or sections of the occupied works
and remove such measures on completion.

4,55 Vehicles and equipment

Not Applicable.
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4.5.6 Advertising rights
Not Applicable.

4.5.7 Notice boards

The Contractor shall provide, erect where directed, maintain and remove on completion of the works a notice board, size
2,44m wide and 2,89m high, according to the standard drawing available from the employer, constructed of suitable
boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face
of boarding and rounded on front edge. The board shall be securely fixed to hoarding, where hoarding is provided, or
fixed to and including a suitable supporting structure of timber or tubular posts and braces.

The lettering is to be 50mm and 100mm "sans serif’ in ivory white on the blue background and in 100mm "sans serif" in
navy blue on the ivory white background. The inscription, in one language conly, which must bear the approval of the

Project Manager. No other names or notice boards may be erected without the written approval of the Project Manager.
Sketch drawings of all proposed names or notice boards must be submitted to the Project Manager for approval, before

being prepared and erected on site. These sketch drawings must not only show the full content of the proposed names
or notice boards, but also the position and locality in which the boards will be erected.

The Contractor will be required to erect a signboard displaying the EPWP lege, indicating that this project is part of the
EPWP. All costs related to the provision, erection and subsequent removal of the signboard shall be refunded to the
Contractor through the provisional sum included in the Schedule of Quantities for this purpose.

458 Notice before covering work

The contractor shall give adequate notice io the project manager whenever any work or material which is subject to
inspection or remeasurement is to be covered or concealed in any way. In default of such a notice being received
timeously by the project manager such work shall be exposed and later made good at the contractor's expense.

4.6 Site usage

To be done strictly in accordance to the Drawings, Specifications and as per PA, Architect's / Engineer's instructions

4.7 Permits and way leaves

To be done strictly in accordance to the Drawings, Specifications and as per PA, Architect's, Engineer's instructions

4.8 Inspection of adjoining properties

Before commencing with the works the preject manager and contractor shall arrange with the owners of adjacent
buildings and properties and representatives of local authorities to inspect, among others, the buildings, structures,
paving's, kerbs, channels and fences. The contractor shall record ail conditions that the works could affect and copy the
project manager accordingly. The contractor shall pay particular attention to cracks, defects and existing levels related
to structures, paving's, kerbs, channels and fences, which later could be ¢laimed to have been caused or disturbed by
the works.

Where instructed by the project manager, levels and photographs shall be taken by the contractor and the cost thereof
shall be for the employer's account. Certified copies shall be lodged with the project manager.

4.9 Water for construction purposes

The Contractor to provide
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4.10 Survey control and setting out of the works

To be done strictly in accordance to the Drawings, Specifications and as per Architect's instructions

411 Title to Materials from demolition and excavation

Any material generated through demolition or excavation which doesn’t remain the property of the Employer shall be
removed from site promptly and disposed of responsibly and in keeping with all applicable regulations.

5 MANAGEMENT
5.1 Management of the works
5.1.1 Applicable SANS 1921 standards

Refer to Annex A of SANS 1921-1: 2003 for specific guidance

51.2 Particular / generic specifications
NIL
51.3 Planning and programming

Contractor to provide a construction programme within two weeks of site handover and the programme should be updated every four
weeks

51.4 Sequence of the works
TBA
51.5 Software application for programming

To be advised.

5.1.6 Methods and procedures

Contractor shall provide a methodology statement on how he intends to carry out the work for approval.

51.7 Quality plans and control

The Contractor shall provide a a quality plan. All approvals should be sought first at completion of foundations,
reinforcement and piling prior to continuing to the next level.

5.1.8 Environment

All aspects of the works must comply with statutory requirements and regulations made by relevant authorities and the Contractor
must ensure compliance of site activities. All waste will be handled in an environmentally friendly manner.
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51.9 Accommodation of traffic on public roads occupied by the contractor

5.1.11 Testing, completion, commissioning and correction of defects

Testing of plant and equipment

The Contractor shall provide all necessary test apparatus including ladders, scaffolding, tools, lighting, etc as may be
necessary for inspection, examining and testing materials, workmanship and performance of any plant or equipment
intended for the works.

The Cantractor shall carry out preliminary tests on plant and equipment. The results of these preliminary tests shall be
forwarded to the Project Manager.

Where the Contractor fails to carry out preliminary tests the project manager may engage others to execute the tests.
Any expense or loss incurred by the employer resulting from such engagement may be recovered in terms of the
contract.

The Contractor shall execute maintenance for the following services from completion until the defects date.
Maintenance shall include for the replacement or repair of all components and include for stationary, replacement parts,
lubrication, cleaning material, etc.

Preventative Maintenance

The Contractor shall:

. Visit the installation at least once per month

. Make all necessary adjustments for the correct operation of the plant
. Maintain all lubrication levels

. Clean all relevant machinery/equipment and affected plant rooms

. Record all work performed in a logbook

Scheduled Services

The Contractor shall:

. Perform all scheduled services in accordance with the operating and maintenance manuals
. Complete all maintenance schedules

* Clean all relevant machinery/equipment and affected plant rooms

. Record all services in a logbook

Break Downs

The Contractor shall:

. Attend fo all call outs with due diligence

. Make good any defects due to inferior material and/or workmanship
. Clean all relevant machinery/equipment and affected plant rooms

* Record all work performed in a logbook
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Vandalism

The Contractor shall:

. Attend to all call cuts with due diligence

. Prove vandalised breakages

. Submit a price for repairs to the agent

¢ Effect repairs on receipt of instruction

. Clean all relevant machinery/equipment and affected plant rooms
i Record all work performed in a logbook

Administration

The Contractor shall:

. Submit all relevant contact details to the maintenance site foreman including the start and end dates of the
maintenance period

. Supply a triplicate record type logbook for the installation to be kept in the office of the foreman

. Report to the foreman when visiting the site

. Sign off all logbook records with the foreman or his duly appointed representative

. Not shut down any part of the plant or installation without the approval of the institution management

. Convene three quarterly site meetings for the purpose of performance tracking. This meeting is to be attended
by the site foreman, the employer's maintenance inspector and the agent

. Complete a site meeting record in the logbook, which must be signed by the foreman and the agent

. Submit a monthly invoice with copies of the monthly site inspection record, any service records and all relevant
schedules

51.12 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record daily rainfall figures in a book. Such book
shall be handed to the Project Manager at site meetings. Any rainfall which is considered to justify a compensation
event is to be made known to the Project Manager within 1 week of occurrence.

5113 Format of communications

To be advised

51.14 Key perscnnel

Contractor should comply with requirements in Part T.2.2 of this tender document.

51.15 Management meefings

To be advised

Site Meefings and Procedures
The Project Manager and the Contractor shall hold meetings relating fo the progress of the works at regular intervals
and at other such times as may be necessary. The Contractor shall attend all site meetings and shall ensure that all

persons under his jurisdiction are notified timeously of all site meetings should the Project Manager require their
aitendance at such meetings.

The indicative duties of the Project Manager, Supervisor and Employer are as indicated in Annexure A
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The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and equipment
employed), a site instruction book, a complete set of contract working drawings and a copy of the procurement
document and make these available at all reasonable times to all persons concerned with the contract.

5.1.16 Forms for contract administration

To be advised

51.17 Electronic payments
5.1.18 Daily records

5.1.19 Bonds and guarantees
5.1.20 Payment certificates

Before the employer's agent issues any certificate that includes any payment in respect of work done or goods supplied
by any subcontracior, the contractor is to furnish reasonable proof of payments to subcontractors. These shall be made
available at all reasonable times to all persons concerned with the contract. A monthly report on job creation should be
submitted together with claims signed off by contractor, construction project manager and contractor liaison officer.

51.21 Permits

The Contractor must ensure that his staff is provided with identity or name tags and security / entrance permits.

51.22 Proof of compliance with the law
51.23 insurance provided by the employer
N/A

5.2 Health and safety
5.2.1 Heaith and safety requirements

The contractor shall be responsible for compliance with the requirements of the Construction Regulations issued in
terms of the Occupational Health and Safety Act, 1993, as a principal contractor and shall manage the health and safety
aspects of the works in accordance with the requirements of the attached Specification for Occupational Health and
Safety.

The contractor shall within one week of the starting date and prior to commencing with the works, submit to the Project
Manager for approval a suitable and sufficiently documented health and safety plan, based on this specification and the
risk assessment that is conducted. No access to the site will be allowed to the coniractor without the documented
health and safety plan being submitted to and approved by the Project Manager.

5.2.2 Protection of the public

Condractor to make provision for any costs relating to hoarding etc.

5.2.3 Barricades and lighting
Contractor to make provision for any costs relating to the barricading and lighting as this will be required.

524 Traffic control on roads
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525 Measures against disease and epidemics
526 Aids awareness

The Contractor as an obligation of the contract is required to promote HIV/AIDS awareness in accordance with
requirements of SANS 1921-8

5.3 Annexes

Annexure A Indicative duties of the Project Manager, Supervisor and Employer
Annexure B Occupational Health and Safety Specification

Annexure C EPWP Training monthly summary sheet - to be advised by client

Community Liaison Officer {CLO) Terms of Reference - to be advised by the client in
consultation with the local counsellor

Annexure D Calculation of penalties
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Bid Number: M03/2021

APPOINTMENT OF A CONTRACTOR FOR THE REPAIRS TO COVERED WALKAWAY
CANOPY LINKS AT ORBIT TVET COLLEGE- MANKWE CAMPUS

Part C4.1 Site_ Information

C4.1 THE SITE

The site is iocated at / ORBIT TVET Coilege-Mankwe Campus, at Mogwase,in the North West Province

C4.2 WORK AREA

The work area is as shown in the site plan

C4.3 ACCESS

The access to site is from the President Avenue. The contractor must familiarise himself with the site as no claim
will be entertained in this regard.
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CALCULATION OF PENALTIES

CALCULATION OF PENALTY PER DAY (EXCLUDING VAT)

[ CONTRACT PERIOD RATE PER R100 OF ESTIMATE
1 month 27.5 cents
1.5 months 22 cents
2 months 16.5 cents
2.5 months 13.5 cents
3 months 11 cents
3.5 months 9.5 cents
4 months 8.5 cents
4.5 months 7.5 cents
5 months 6.25 cents
6 months 575 cents
7 months 475 cents
& months 4 cents
9 months 3.75 cents
10 months 3.5 cents
11 months 3 cents
12 months 2.75 cents
14 months 2.5 cenis
15 months 2.25 cents
18 months 2 cents
18 months 1.75 cenis
20 months 1.5 cents
21 months 1.5 cents
24 months 1.25 cents
30 months 1 cent
36 months 1 cent
42 months 1 cent

PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

RO - Rb0OO nearest R5
R501 -  R1,000 nearest R10
R1,001 - R5,000 nearest R50
R5,001 - and above nearest R100
EXAMPLE

Estimated contract value
Contract period

R2 500 000 (excluding VAT)
12 months

R2,500,000 x 0.0275
100
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Therefore rounded off to the nearest R10.00
= R690.00/day

PENALTIES ON CONTRACTS IN PHASES

Penalties must be calculated proportionally on the estimated contract value of each phase
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